Karuk TrRiBE HOUSING AUTHORITY

P.O. Box 1159 « 635 Jacobs Way
Happy Camp, CA 96039
Ph: (530) 493-1414 « Fax: (530) 493-1415

NOTICE TO BIDDERS

1836 Apsuun Street
Yreka, CA 96097

Ph: (530) 842-1644 « Fax: (530) 842-1646

Today’s Date:

December 29, 2016

General Description:

specifications.

The Karuk Tribe Housing Authority (KTHA) requests sealed bids for all materials, labor,
equipment, permits, and fees necessary to demolish and replace one single family home with a
manufactured home based on a provided floorplan, on Rice Lane in Hoopa, California (APN:

526-261-027 Humboldt County) as described in the related contract documents and

Contact Information:

Happy Camp, CA 96039

Karuk Tribe Housing Authority
635 Jacobs Way, PO Box 1159

Sara Spence, (530) 493-1414, Extension 3110, sspence@karuk.us

Project Manager:

Doug Goodwin

(530) 493-1414, Extension 3112
(530) 598-3911
dgoodwin2@karuk.us

Project Name:

Hoopa Rice Lane Home Replacement (Second Posting)

MANDATORY
Site Visit:

By appointment, contact Doug Goodwin to schedule.
Bidders who have previously made a site visit exempt.

Bid Submission

Hand/UPS/Fedex: 635 Jacobs Way, Happy Camp, CA 96039

Criteria: USPS: PO Box 1159, Happy Camp, CA 96039
Faxes WILL NOT be accepted.
Bid Opening: Thursday, January 26, 2017 at 2pm

635 Jacobs Way, Happy Camp

Rice Lane Home Replacement



Karuk TrRiBE HOUSING AUTHORITY

P.O. Box 1159 = 635 Jacobs Way
Happy Camp, CA 96039
Ph: (530) 493-1414 » Fax: (530) 493-1415

1836 Apsuun Street
Yreka, CA 96097
Ph: (530) 842-1644 « Fax: (530) 842-1646

Rice Lane Home Replacement
Rice Lane
Hoopa, California
APN: 526-261-027

for the
Karuk Tribe Housing Authority
Siskiyou County, California

Issued: December 29, 2016

Karuk Tribe Housing Authority
635 Jacobs Way
PO Box 1159
Happy Camp, California 96039
Telephone: (530) 493-1414

Karuk Tribe Housing Authority
Telephone: (530) 493-1414

Project Manager
Doug Goodwin
Construction Manager
Telephone: (530) 493-1414, Extension 3112

Prepared by
Sara Spence
Executive Assistant

Rice Lane Home Replacement
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Mandatory Site Visit
A mandatory site visit is required prior to bidding. Contact Doug Goodwin to schedule. Bidders who have
previously made a site visit exempt.

Questions:
Contact Doug Goodwin dgoodwin2@karuk.us or (530) 493-1414, extension 3112 with questions.
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ADVERTISEMENT FOR BIDS

The Karuk Tribe Housing Authority (KTHA) requests sealed bids for all materials, labor, equipment, permits, and
fees necessary to demolish and replace one single family home, with a manufactured home based on a provided
floorplan, on Rice Lane in Hoopa, California (APN: 526-261-027 Humboldt County) as described in the related
contract documents and specifications. Bids may be delivered by hand, Fedex, or UPS to the Happy Camp office
of the KTHA located at 635 Jacobs Way or received via US Mail at PO Box 1159 both in Happy Camp,
California until 2pm, Thursday, January 26, 2017 at which time the sealed bids will be publicly opened and
read aloud.

A mandatory site visit is required prior to bidding. Contact Doug Goodwin to schedule. Bidders who have
previously made a site visit exempt.

Preference in the award of this contract shall be given to qualified Indian-owned economic enterprises that are at
least 51% Indian owned and controlled in accordance with KTHA’s procurement policy. Any contractor claiming
Indian preference shall complete and submit, with his bid, the form entitled “Statement of Qualifications, Alaska
Native or Indian Owned Enterprise” which is included in the bidding package.

For more information contact:
Karuk Tribe Housing Authority
635 Jacobs Way

Happy Camp, California 96039
Telephone: (530) 493-1414
Email: sspence@karuk.us
Website: http://www.karuk.us/
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INFORMATION FOR BIDDERS

BID SUBMITTALS AND CONDITIONS

Bids may be delivered by hand, Fedex, or UPS to the Happy Camp office of the Karuk Tribe Housing Authority
(KTHA, herein called the “Owner”) located at 635 Jacobs Way or received via US Mail at PO Box 1159 both in
Happy Camp, California until 2pm, Thursday, January 26, 2017 at which time the sealed bids will be publicly
opened and read aloud in the Conference Room.

The following documents constitute a complete bid and are required to be submitted to form a responsive bid:
1. Form of Bid (C-1 through C-3)

Bid Bond (D1)

Contractor's Questionnaire (E-1)

Non-Collusive Affidavit (F-1)

Statement of Qualifications for Indian Preference (G-1 through G-5)

Tribal Employment Rights Office Compliance Plan (H-1 through H-3)

Sk wd

Each bid must be submitted in a sealed envelope, addressed to Karuk Tribe Housing Authority and either delivered
by hand, Fedex, or UPS to 635 Jacobs Way or by US mail to PO Box 1159, both in Happy Camp, California 96039.
The sealed envelope containing the bid must be plainly marked on the outside as bid for the Rice Lane Home
Replacement and the envelope should also bear on the outside the name of the bidder, his address, and his license
number.

If forwarded by mail, the bid must be received by the date and time of opening. Any bids received after the time and
date of opening resulting from untimely delay due to the mail system or other methods of conveyance will not be
considered.

Bids received prior to the time of opening will be securely kept, unopened. The official who is to open the bids will
decide when the specified time has arrived, and no bid received thereafter will be considered. No responsibility will
attach to office personnel for the premature opening of a bid not properly addressed and identified. Telegraphic bids
or modifications will not be considered.

Any bids may be withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
thereof.

All bids must be made on the required bid form. All blank spaces for bid prices must be filled in, in ink or
typewritten, and the bid form must be fully completed and executed when submitted. A conditional or qualified bid
will not be accepted. Each signature page must bear an original signature, whether within or separate from this
document.

Bidders shall have a current California Contractors License appropriate for the nature of work to be performed. Bona
fide bidders (Licensed and Bonded in accordance with current California State Contractor’s Law) shall have either a
General B Contractor’s License or C-47 Specialty Contractor’s License.

Karuk Tribal Wage Rates shall apply: See Section O
After bids have been submitted, the bidder shall not assert that there was a misunderstanding concerning the
quantities of work or of the nature of the work to be done. No bidder may withdraw a bid within ten (10) days after

the actual date of the opening thereof. Should there be reasons why the contract cannot be awarded within the
specified period; the time may be extended by mutual agreement between the Owner and the bidder.
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BID REVIEW AND AWARD
The Owner may waive any informalities or minor defects or reject any and all bids.

Award will be made to the lowest responsive, responsible bidder with due consideration for Indian Preference.

BIDDING INFORMATION
The Owner shall provide to bidders prior to bidding:
1. A package containing the bid and contract documents necessary to construct the project.
2. All information which is pertinent to, and delineates and describes the land owned and rights of way
acquired or to be acquired.
3. A pre-bid site visit is mandatory. Bids will be accepted only from parties who have attended the pre bid site
visit.

The contract documents contain the provisions required for the construction of the project. Information obtained
from an officer, agent, or employee of the owner or any other person shall not affect the risks or obligations assumed
by the contractor or relieve him from fulfilling any of the conditions of the contract.

Bidders must satisfy themselves as to the accuracy of the estimated quantities in the Bid Schedule (if any) by
examining the site and reviewing the drawings and specifications including addenda (if applicable). The failure or
omission to do this shall in no way relieve any bidders from any obligation in respect to his bid.

Requests for clarification must be in writing, addressed to the Owner, and received at least three working days prior
to the bid opening date. Owner provided clarifications and supplemental instructions will be issued as addenda to the
specifications and provided to all Plan Holders no later than two working days prior to the bid opening date.

QUESTIONNAIRE AND FINANCIAL STATEMENT FORM

Bidders must fill out, sign and submit this form as part of the proposal. Bidders must also, if required, present
additional satisfactory evidence that they are fully prepared with the necessary experience, capital, machinery and
materials to furnish the articles called for and to conduct the work as required by the drawings and specifications.

NON-COLLUSIVE AFFIDAVIT

Each person submitting a bid for any portion of the work contemplated by the bidding documents shall execute an
affidavit, in the form provided by the Owner, to the effect that he has not colluded with any other person, firm or
corporation in regard to any bid submitted. Such affidavit shall be attached to the bid.

INDIAN PREFERENCE

This Contract shall be executed in accordance with the Indian Preference Act 1934, 25 CFR Part 5 Preference in
Employment and the Karuk Tribe Workforce Protection Act/ TERO Ordinance and the KTHA Procurement Policy.
All bidders requesting Indian preference shall submit their request for Indian preference to the Karuk Housing
Authority office at least one week before the bid submittal date for approval.

TRIBAL EMPLOYMENT RIGHTS ORDINANCE (TERO)

All bidders acknowledge that a 2% TERO fee will be imposed on the gross value of any contract initiated within the
interior/exterior boundaries of the Karuk Ancestral Territory, provided that the total contract or annual gross
revenues meet or exceed $2,500. Contact Dion Wood at (530) 493-1600, extension 2030, for questions regarding
TERO.

BONDING REQUIREMENTS
Bid, Performance, and Payment bonds will be required for this project.
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Bid bonds totaling 5% of the total bid and payable to the Owner shall accompany any bid. A cashier’s check may be
used in lieu of a bid bond. As soon as the bid prices have been compared, the Owner will return the bonds of all
except the three lowest responsible bidders. When the Agreement is executed, the bonds of the two remaining
unsuccessful bidders will be returned. The bid bond of the successful bidder will be retained until the Payment and
Performance bonds have been executed and approved, after which it will be returned.

Performance and Payment bonds, each totaling 100% of the Contract price, with a corporate surety approved by the
Owner, shall be provided to the Owner when the Agreement is executed.

Attorneys-in-fact who sign Bid, Payment, and Performance bonds must file with each bond a certified and effective
dated copy of their power of attorney.

NOTICE OF AWARD

The Owner may make such investigations, as they deem necessary to determine the ability of the bidder to perform
the work. Bidders shall be prepared to furnish such information and data for this purpose at the Owner’s request. The
Owner reserves the right to reject any bid if the evidence submitted by, or investigation of, such bidder fails to
satisfy the Owner that such bidder is properly qualified to carry out the obligations of the Agreement and to
complete the work contemplated therein.

The successful bidder will be required to execute an Agreement and obtain the Performance and Payment bond, if
required, within ten calendar days from the date when the Notice of Award is delivered to the bidder. In case of
failure of the bidder to execute the Agreement, the Owner may at their option consider the bidder in default, in
which case any bid bond accompanying the proposal shall become the property of the Owner.

The Owner, within ten days of receipt of the Agreement and any required Performance and Payment bonds signed
by the party to whom the Agreement was awarded, shall sign the Agreement and return to such party an executed
duplicate of the Agreement. Should the Owner not execute the Agreement within such period, the bidder may by
written notice withdraw his signed Agreement. Such notice of withdrawal shall be effective upon receipt of the
notice by the Owner.

NOTICE TO PROCEED

The Owner will issue the Notice to Proceed within ten days after the Agreement is fully executed. Should there be
reasons why the Notice to Proceed cannot be issued within such period; the time may be extended by mutual
agreement between the Owner and Contractor. If the Notice to Proceed has not been issued within the ten day period
or within the period mutually agreed upon, the Contractor may terminate the Agreement without further liability on
the part of either party.

OTHER REQUIREMENTS
All applicable laws, ordinances, and the rules and regulations of all authorities having jurisdiction over construction
of the project shall apply to the contract throughout.

The successful bidder shall abide by the requirements under Executive Order No. 11246, as amended, including
specifically the provisions of the equal opportunity clause set forth in the General Conditions.

The successful bidder shall supply the names and addresses of major material suppliers and subcontractors to the
Owner within ten days of receipt of Notice to Proceed.

The successful bidder shall supply submittals information in accordance with the submittals section of the contract
documents.
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FEDERAL REQUIREMENTS

1.

10.

11

12.

13.

The work to be performed under this Contract is on a project subject to section 7(b) of the Indian Self-Determination
and Education Assistance Act (25 U.S.C. 450e (b) which requires that to the greatest extent feasible: (a) preference
and opportunities for training and employment shall be given to Indians; and (b) preferences in the award of contracts
and subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises. The parties to this
Contract shall comply with the provisions of section 7(b) of this Act. In connection with this Contract, the Contractor
shall, to the greatest extent feasible, give preference in the award of any subcontracts to Indian organizations and
Indian-owned Economic Enterprises, and preferences and opportunities for training and employment to Indians. The
Contractor shall include this section 7(b) clause in every subcontract in connection with the Contract, and shall, at the
direction of the Owner, take appropriate action pursuant to the subcontract upon a finding by the Owner or the U.S.
Department of Housing and Urban Development (HUD) that the subcontractor has violated this section 7(b) clause of
this Act. Furthermore, to the greatest extent feasible preference in the award of contracts and subcontracts shall be
given to low income locals in accordance with section 3 of the Housing and Urban Development Act of 1968 but not
in derogation of compliance with section 7(b). The section 3 requirements however apply only to projects or activities
that exceed $200,000.

Compliance with Executive Order 11246 of September 24, 1965 entitled “Equal Employment Opportunity,” as
amended by Executive Order 11375 of October 13, 1967 and as supplemented in Department of Labor regulations (41
CFR Chapter 60) (All construction contracts awarded in excess of $10,000).

Compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 874) as supplemented in Department of Labor
regulations (29 CFR part 3) (All contracts and sub grants for construction or repair).

Compliance with the Davis-Bacon Act (40 U.S.C. 276a to a-7) as supplemented by Department of Labor regulations
(29 CFR part 5) (Construction contracts in excess of $2,000 when required by Federal grant program legislation).

5. Compliance with Sections 103 and 107 of the contract Work Hours and Safety Standards Act (40 U.S.C. 327-
330) as supplemented by Department of Labor regulations (29 CFR part 5) (Construction contracts in excess of
$2,000, and in excess of $2,500 for other contracts which involve the employment of mechanics or laborers).

Access to and retention of records for a period of three (3) years relating to this Project as required by 24 CFR
85.36(j) (10) and (11). Cooperation and provision of all necessary information and documentation as may be required
for reporting relating to this project.

Affirmative steps to assure that minority firms, women’s business enterprises, and labor surplus area firms are used
when possible (24 CFR 85.36(¢e); E.O. 11625).

No award or subcontract at any tier to any party which is debarred or suspended or is otherwise excluded from or
ineligible for participation in Federal assistance programs under Executive Order 12549, “Debarment and
Suspension”.

Compliance with the provisions of the Hatch Act (5 U.S.C. 1501-1508) and the Intergovernmental Personnel Act of
1970 as amended by Title VI of Civil Service Reform Act (Pub. L. 95-454 Section 4728) prohibiting use of federally
appropriated funds for influencing or attempting to influence the award of any federal monies and to make such
reports and disclosures as are required there under. The signing of the contract in which this Attachment is referenced
is a certification of agreed compliance.

Prohibition against personal or financial interest in or benefit from this contract obtained by certain affiliates,
associates, board members or employees of Owner or its grantees, either from themselves of their families or business
associates, during their tenure or for one year thereafter.

Compliance with the Lead-Based Paint Poisoning Prevention Act (42 U.S.C. 4821, et seq.) and implementing
regulations at 24 CFR 570.608, as well as compliance with the requirements regarding asbestos of 40 CFR Part 61
and 40 CFR Part 763, as well as 29 CFR 1910.1001 and 1926.58.

Except as Indian Preference requirements and the provisions of the Native American Housing Assistance and Self-
Determination Act (NAHASDA), 25 U.S.C. 1401, et seq. may supersede, compliance with prohibitions against
discrimination as provided by Title VI of the Civil Rights Act of 1976 (Pub. L. 88-352) and related HUD regulations,
Age Discrimination Act of 1975 and the implementing regulations at 24 CFR Part 146, Section 504 of the
Rehabilitation Act of 1973, as amended, 24 CFR Part 8, title V111 of the Civil Rights Act of 1968; 25 U.S.C. 1301-
1303.

In part because of agreements regarding the monies utilized to fund this contract and federal requirements, the Owner
and HUD have reserved certain rights to licenses and copyrights regarding work developed or purchases made
relating to said funds.
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BID

Proposal of

(hereinafter called "Bidder"), organized and existing under the laws of the State of , doing

business as

(a corporation, a partnership, an individual, etc.)

to the Karuk Tribe Housing Authority (hereinafter called "Owner™).

In compliance with your Advertisement for Bids, bidder hereby proposes to perform all work to replace one single
family home based on a provided floorplan on Rice Lane, Hoopa, California as specified in the scope of work in
strict accordance with the Contract Documents and Specifications within the time set forth therein, and at the prices
stated in the Bid Schedule.

By submission of this bid, each bidder certifies, and in the case of a joint bid each party thereto certifies as to his
organization, that this bid has been arrived at independently, without consultation, communication, or agreement as
to any matter relating to this bid with any other bidder or with any competitor.

Bidder hereby agrees to apply for necessary permits to commence work under this Contract within 10 calendar days
of the issuance of a Notice to Proceed and to fully complete the Project within 60 consecutive calendar days
following receipt of building permits. Bidder further agrees to pay as liquidated damages, the sum of $250.00 for
each consecutive calendar day thereafter as provided in Section 25 of the General Provisions (Time for Completion
and Liquidated Damages).

Bidder agrees to perform all the work described in the Contract documents for the unit prices or lump sum stated in
the Bid Schedule.

Bidder acknowledges receipt of the following Addendum(s):
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BID SCHEDULE
PROJECT DESCRIPTION
This is a construction contract to replace one single family home based on a provided floorplan on Rice Lane,
Hoopa, California as specified in the scope of work and specifications. The Owner intends to contract with one
bidder in a lump-sum contract for the complete scope of work as shown in these bid documents. Bidders must
submit pricing for each component of work shown in the bid schedule, and the total of items must equal the total bid.

No. | Description Quantity Cost
1 | Mobilization and bonds Lump Sum
2 | Permit fees, engineering, and related design fees Lump Sum
3 | Demolition Lump Sum
4 | Site work, footing excavation, rough and finish grading Lump Sum
5 | Concrete and masonry Lump Sum
6 | New manufactured home including setup Lump Sum
7 | Utilities including excavation and complete hook up Lump Sum
8 | Decks and ramps including roof over front deck Lump Sum
9 | Appliance allowance Allowance $2,000
10 | Subtotal Lump Sum
11 | TERO Fee (2% of Subtotal) 2% of
Subtotal
12 | Total Bid Lump Sum

Respectfully Submitted by,

Signature:

Name/Title;

Firm:

Address:

License Number:

Phone Number:
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SEAL — (if BID is by a corporation)

Respectfully Submitted:

Signature

Title

License No.

Address

Date

Expiration Date
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BID BOND

Know all men by these presents, that we, the undersigned,

as Principal, and as Surety, are hereby held and

firmly bound unto the Karuk Tribe Housing Authority, as Owner in the penal sum of $ for payment
of which, well and truly to be made, we hereby jointly and severally bind ourselves, successors and assigns.

Signed, this day of , 20

The condition of the above obligation is such that whereas the Principal has submitted to the Owner a certain bid ,
attached hereto and hereby made a part hereof, to enter into a Contract in writing, to replace one single family home
based on a provided floorplan on Rice Lane, Hoopa, California as specified in the scope of work, plans, and
specifications.

Now, therefore,
a) If said bid shall be rejected, or

b) If said bid shall be accepted and the Principal shall execute and deliver a Contract in the form attached
hereto (properly completed in accordance with said bid) and shall furnish a bond for his faithful
performance of said Contract, and for the payment of all persons performing labor or furnishing materials in
connection therewith, and shall in all other respects perform the agreement created by the acceptance of said
bid, then this obligation, shall be void, otherwise the same shall remain in force and effect; it being expressly
understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be
in no way impaired or affected by any extension of the time within which the Owner may accept such bid; and said
Surety does hereby waive notice of any such extension.

In Witness Whereof, the Principal and the Surety have hereunto set their hands and seals, and such of them as are
corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper
officers, the day and year first set forth above.

Principal

By: (Seal)
Surety

By: (Seal)

Important: Surety companies executing bonds must be authorized to transact business in the state where the project
is located.
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CONTRACTOR QUESTIONNAIRE

Name: Social Security Number:

DBA.

Street address:

City: Telephone:

State License Number: Type:

Bank References:

List three most recent construction jobs by name and address:

1)

2)

3)

How long in business? How many employees?

Are you an equal opportunity employer?

Are you eligible to perform federal government work?

Name and address of insurance carrier:

Conflict of Interest: Are you or any member of your family related to any employee of the Owner or member of
the governing board of the Owner? No Yes  If yes, please explain relationship:

Date:

Signature of License Holder

Date:

Signature of Company Representative (if different)
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NON-COLLUSIVE AFFIDAVIT

AFFIDAVIT
State of
County of
, being first duly sworn, deposes and says:
That he is, the party making the foregoing proposal for bid, and that:

a) Such proposal or bid is genuine and not collusive or sham;

b) Said bidder has not colluded, conspired, connived or agreed, directly or indirectly, with any bidder or
person, to put in a sham bid or to refrain from bidding;

c) Said bidder has not, in any manner, directly or indirectly, sought by agreement or collusion, or
communication or conference, with any person, to fix the bid price of affiant or of any other bidder, or to fix
any overhead, profit or cost element of said bid price, or of that of any other bidder, or to secure any
advantage against the Owner or any person interested in the proposed contract; and

d) All statements in said proposal for bid are true.

Project Name: Rice Lane Home Replacement

Location: Rice Lane, Hoopa, California 95546
(Signature)

(Name and Title)

(Date)

(Signature Must be Notarized)
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STATEMENT OF QUALIFICATIONS
ALASKA NATIVE OR INDIAN OWNED ENTERPRISES

The undersigned certifies under oath the truth and correctness of all answers to questions made hereinafter:

1)

2)

Applicant wishes to qualify as an "Economic Enterprise” as defined in Section 3(e) of the Indian Financing
Act of 1974 (P.L. 93-262); that is: "an Indian-Owned... commercial, industrial or business activity
established or organized for the purpose of profit: Provided, that such Indian ownership shall constitute not
less than 51 percent of the enterprise”.

OR

A "Tribal Organization" as defined in Section 4(c) of the Indian Self-Determination and Education
Assistance Act (P.L. 93-638); that is: "the recognized governing body of any Indian Tribe; any legally
established organization of Indians which is controlled, sanctioned or chartered by such governing body or
which is democratically elected by the adult members of the Indian community to be served by such
organization and which includes the maximum participation of Indians in all phases of its activities:
Provided, that in any case where a contract is let or grant made to an organization to perform services
benefiting more than one Indian Tribe, the approval of each such Indian Tribe shall be a prerequisite to the
letting or making of such contract or grant..."

Name of Enterprise or Organization:

Address:

Telephone No:

Check One:
Corporation
Joint Venture
Partnership
Sole Proprietorship
Other (Specify)

If a Corporation, answer the following:

a. Date of incorporation:

b. State of Incorporation:

Statement of Qualifications G-1



C. Give the names and addresses of the officers of this corporation and establish whether they are

Indian (1) or Non- Indian (NI).

Name and Indian (1) % of Stock
Social Security Number | Non Indian (NI) Title Address Ownership
President
Vice President
Secretary or Clerk
Treasurer
d. Complete the following information on any stockholder who is not listed in C above, owning 51%
or more of the stock. Establish whether they are Indian (1) or Non-Indian (NI).
Name and Indian (1) % of Stock
Social Security Number Non Indian (NI) Address Ownership
If a Sole Proprietorship or Partnership, answer the following:
a. Date of Organization:
b. Give the following information on the individual or partners and establish whether they are Indian
(1) or Non-Indian (NI).
Name and Indian (1) % of Stock
Social Security Number Non Indian (NI) Address Ownership
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If a joint Venture, answer the following:

a. Date of Joint Venture Agreement:
b. Attach the information for each member of the joint venture prepared in the appropriate format
given above.

4. Give the name, address, and telephone number of the principal spokesperson of your organization:
5. Will any officer or partner listed in Q4 be engaged in outside employment?

_ Yes __No If Yes, complete the following:

Name and Title Hours per week Outside of the Enterprise

6. Does this enterprise have any subsidiaries or affiliates or is it a subsidiary or affiliate of another concern?

_ Yes _ No Ifyes, complete the following:

Name and Address of Description of Relationship
Subsidiary/Affiliate/Concerns

7. Does this enterprise or any person listed in Q4 above have or intend to enter into any type of agreement with
any other concern or person which relates to or affects the on-going administration, management or
operations of this enterprise? These include but are not limited to management, and joint venture agreements
and any arrangement or contract involving the provision of such compensated services as administrative
assistance, data processing, management consulting of all types, marketing, purchasing, production and
other type of compensated assistance.

Yes _ No

If yes, attach a copy of any written agreement or an explanation of any oral or intended agreement.

Statement of Qualifications G-3




8. a. Indicate the core crew employees in your work force, their job titles, and whether they are Indian or Non-
Indian. Core crew is defined as an individual who is a current bona-fide individual who is regularly
employed by the contractor in a supervisory or other key position when work is available.

Indian (1)
Name Non Indian (NI) Position Title Hire Date
b. Over the past three years, what has been the average number of employees?
9. Attach evidence showing membership in a Tribe or other evidence of enrollment in a federally recognized

Tribe or qualification as a California Indian according to federal law.

10. Attach a certified copy of the charter, articles of incorporation, by-laws, partnership agreement, joint venture
agreement and/or other pertinent organizational documentation.

NOTE: Omission of any information may be cause for this statement not receiving timely and complete
consideration.

The persons signing below certify that all information in the statement, including exhibits and attachments, is true
and correct.

Print or type name below all signatures.

If applicant is Sole Proprietor, sign below:

Name Date

If applicant is in a Partnership or Joint Venture, all Partners must sign below:

Name Date

Name Date
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If applicant is a corporation, affix corporate seal:

Name Date

By:

President's Signature

Attested by:

Corporate Secretary's Signature
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TRIBAL EMPLOYMENT RIGHTS OFFICE
COMPLIANCE PLAN FOR BIDDERS

Bidder/Employer Name:

Mailing Address:

City, State and Zip Code:

Contact Person: Phone Number:
E-mail:
Bid Amount: $ TERO Fee (2%): $

THIS IS AN AGREEMENT BETWEEN THE KARUK TRIBE’S TRIBAL EMPLOYMENT RIGHTS
OFFICE (TERO) AND ,
HEREINAFTER KNOWN AS “EMPLOYER” CONDUCTING COMMERCE AND EMPLOYMEN
ACTIVITY WITHIN THE ANCESTRAL TERRITORY OF THE KARUK TRIBE.

Employer shall provide the completed compliance plan with the submission of bid.

. Upon notification of the award, Employer shall contact the TERO Office within ten (10) days prior to any
work to be performed.

Employer shall contact the TERO Office and Contract/Project Manager immediately, in writing, advising
of any contract or sub-contractor changes to obtain approval prior to working on the job site.

Employer understands and agrees to comply with the requirements and procedures in the selection of
contractors, sub-contractors, employees and recruitment of viable Indian applicants in accordance with the
Karuk Tribe’s Employment Rights Ordinance and the Karuk Tribe’s Workforce Protection Act (WPA).

By signing below the Employer certifies the position information is true and correct and there have been no
omissions in the completion of the labor force projections. Falsification of the information provided will result in
sanctions, penalties, fines and/or debarment with the Karuk Tribe.

Employer Signature Date
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PRE-AWARD LABOR FORCE PROJECTION

Core Crew: Is defined as a member of a business, Contractor or Subcontractor’s crew who is a regular
employee and is in a supervisory or other key position such that the employer would face a serious financial
loss if that position were filled by a person who had not previously worked for that employer.

All other positions will be filled by the TERO office unless sufficient justification can be made that they are
not replaceable for the work that is to be done or unless TERO does not have an individual to refer.

List Core Crew (Full Name): Job Title/ Years w/Company/Justification:

List Native American Contractors/Sub-contractors to be hired for this Project:

Contractor/Sub-contractor
Contact Person, Phone # and E-mail: Work to be Performed:
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List Non-Native Contractor/Sub-contractors to be hired for this Project:

Contractor/Sub-contractor
Contact Person, Phone # and E-mail:

Work to be Performed:

Open Positions: Employer agrees to hire 100% of all its open positions/Sub-contractors for this project through
the TERO Skills Bank. If Employer is unable to hire 100% then company representatives will need to meet with
the TERO Director. Failure to comply with this hiring requirement will result in sanctions and/or penalties.

Job Title/Sub-contractor Needed:

Skills Required:

Number of positions to be filled for this project:

Contact person/info for job referrals:

Date TERO referrals needed:

Job start date:

For Internal Use Only:

Contract Number #: Project Manager:

TERO Office Approval

Date:

Comments:
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NOTICE OF AWARD

To:

PROJECT DESCRIPTION

This is a construction contract to replace one single family home based on a provided floorplan on Rice Lane,
Hoopa, California as specified in the scope of work, plans and specifications.

The Owner has considered the bid submitted by you for the above described work in response to its Advertisement
for bids dated December 29, 2016, and the contract documents package.

You are hereby notified that your bid has been accepted in the amount of $

You are required to execute the Agreement and furnish Contractor’s Performance and Payment bonds to the Owner
within ten calendar days from the date of this Notice to you. In addition, you are required to furnish certificates of
insurance before the Notice to Proceed will be issued.

You are required to submit a plan for the maximum utilization of Indian and Alaska Native workers. Notice to
Proceed will not be issued until the Owner has received and approved this plan and submitted the plan to the TERO
Director. Reference General Conditions Section 48 for preference plan requirements. If you need more information
on Indian Employment, contact Dion Wood at (530) 493-1600 extension 2030.

If you fail to execute and furnish the Agreement and any required bonds within ten days from the date of this Notice,
the Owner will be entitled to consider all your rights arising out of the Owner’s acceptance of your bid as abandoned
and as a forfeiture of your bid bond. The Owner will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this Notice of Award to the Owner.

this the day of , 20

(Owner)

Executive Director
Karuk Tribe Housing Authority
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ACCEPTANCE OF NOTICE

Receipt of the Notice of Award to replace one single family home based on a provided floorplan on Rice Lane,
Hoopa, California as specified in the scope of work is hereby acknowledged:

By
(Company Name)
this the day of , 20
By
Title
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AGREEMENT

This Agreement, made this day of , 20 , by and between the Karuk
Tribe Housing Authority, hereinafter called "Owner"

and

hereinafter called “Contractor”

Witnesseth: That for and in consideration of the payments and agreements hereinafter mentioned:

1.

5.

The Contractor will commence and complete to replace one single family home based on a provided
floorplan on Rice Lane, Hoopa, California as specified in the contract documents and specifications.

The Contractor will furnish all of the material, supplies, tools, equipment, labor and other services necessary
for the construction and completion of the project described herein.

The Contractor hereby agrees to apply for applicable permits necessary to commence work under this
Contract within 10 calendar days of the issuance of a Notice to Proceed and to fully complete the Project
within 60 consecutive calendar days following receipt of building permits unless the period for completion
is extended otherwise by the Contract Documents.

The Contractor agrees to perform all of the work described in the Contract documents and comply with the
terms therein for the sum of $ as shown in the bid schedule.

The term "Contract documents” means and includes the following:

Advertisement for Bids

Information for Bidders

Bid and Bid Schedule

Bid Bond

Contractor Questionnaire

Non-Collusive Affidavit

Statement of Qualifications, Alaska Native or Indian Owned Enterprise
Tribal Employment Rights Office Compliance Plan
Notice of Award

Agreement

Performance Bond

Payment Bond

Notice to Proceed

Change Order(s)

General Conditions

Karuk Tribal Employment Rights Ordinance
Special Provisions

Technical Specifications

Drawings

Modifications/Additions

Addenda:
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6. The Owner will pay to the Contractor in the manner and at such times as set forth in the General Provisions
such amounts as required by the Contract documents.

7. This Agreement shall be binding upon all parties hereto and their respective heirs, executors, administrators,
successors, and assigns.

In Witness Whereof, the parties hereto have executed, or caused to be executed by their duly authorized officials,
this Agreementin _2  (number) copies, each of which shall be deemed an original on the date first above written.

OWNER: Karuk Tribe Housing Authority CONTRACTOR:
BY: BY:

Name: Name:

Title: Executive Director Title:

(SEAL) (SEAL)
ATTEST: ATTEST:

Name: Name:

Title: Title:
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PAYMENT BOND

Know all Men by These Presents that:

(Name and Address of Contractor)

and , hereinafter called Principal,

(Corporation Partnership or Individual)

and , hereinafter called Surety, are

(Name and Address of Surety)
held and firmly bound unto the Karuk Tribe Housing Authority, 635 Jacobs Way, Happy Camp, California 96039,
hereinafter called Owner, in the penal sum of $ , in lawful money of the United States, for the
payment of which sum will and truly to be made, we bind ourselves, successors, and assigns, jointly and severally,
firmly by these presents.

The condition of this obligation is such that whereas, the Principal entered into a certain Contract with the Owner,
dated the day of 20 , a copy of which is hereto attached and made a

part hereof to replace one single family home based on a provided floorplan on Rice Lane, Hoopa, California as

specified in the contract documents and specifications.

Now therefore, if the Principal shall promptly make payment to all persons, firms, subcontractors, and corporations
furnishing materials for or performing labor in the prosecution of the work provided for in such contract, and any
authorized extension or modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal
and coke, repairs on machinery, equipment and tools, consumed or used in connection with the construction of such
work, and all insurance premiums on said work, and for all labor, performed in such work whether by subcontractor
or otherwise, then this obligation shall be void; otherwise to remain in full force and effect.

Provided further, that the said Surety for value received hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the contract or to the work to be performed there under or the Technical
Specifications accompanying the same shall in any wise affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alteration or addition to the terms of the contract or to the work or to
the Technical Specifications.

Provided further, that no final settlement between the Owner and the Principal shall abridge the right of any
beneficiary hereunder, whose claim may be unsatisfied.

In Witness Whereof, this instrument is executed in (number) counterparts, one of which shall be deemed an

original, this the day of , 20
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(SEAL) BY:

(Name of Principle)

(Signature for Principal)

(Address)

ATTEST:

(Principal Secretary)

WITNESS:

(Witness as to Principal)

(Address)

(SEAL)BY:

(Attorney-in-Fact)

ATTEST:

(Surety Secretary)

WITNESS:

(Witness as to Principal)

(Address)

NOTE: Date of bond must not be prior to date of Contract. If Principal is Partnership, all partners should execute
bond.

IMPORTANT: Surety companies executing bonds must be authorized to transact business in the State where the
project is located.
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PERFORMANCE BOND

Know all Men by These Presents that:

(Name and Address of Contractor)

and , hereinafter called Principal,

(Corporation Partnership or Individual)

and , hereinafter called Surety, are
(Name and Address of Surety)

are held and firmly bound unto the Karuk Tribe Housing Authority, hereinafter called Owner, in the penal sum of
$ in lawful money of the United States, for the payment of which sum will and truly to be
made, we bind ourselves, successors, and assigns, jointly and severally, firmly by these presents.

The condition of this obligation is such that whereas, the Principal entered into a certain Contract with the Owner,
dated the day of , 20 , a copy of which is hereto attached and made
a part hereof to replace one single family home based on a provided floorplan on Rice Lane, Hoopa, California as
specified in the contract documents and specifications.

Now therefore, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, covenants,
terms, conditions, and agreements of said contract during the original term thereof, and any extensions thereof which
may be granted by the Owner, with or without notice to the Surety and during the one year guaranty period, and if he
shall satisfy all claims and demands incurred under such contract, and shall fully indemnify and save harmless the
Owner from all costs and damages which it may suffer by reason of failure to do so, and shall reimburse and repay
the Owner all outlay and expense which the OWNER may incur in making good any default, then this obligation
shall be void; otherwise to remain in full force and effect.

Provided further, that the said Surety for value received hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the contract or to the work to be performed thereunder or the Technical
Specifications accompanying the same shall in any wise affect its obligation on this bond, and it does hereby waive
notice of any such change, extension of time, alteration or addition to the terms of the contract or to the work or to
the Technical Specifications.

Provided further, that no final settlement between the Owner and the Principal shall abridge the right of any
beneficiary hereunder, whose claim may be unsatisfied.

In Witness Whereof, this instrument is executed in (number) counterparts, one of which shall be deemed an

original, this the day of , 20
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(SEAL) BY:

(Name of Principle)

(Signature for Principal)

(Address)

ATTEST:

(Principal Secretary)

WITNESS:

(Witness as to Principal)

(Address)

(SEAL)BY:

(Attorney-in-Fact)

ATTEST:

(Surety Secretary)

WITNESS:

(Witness as to Principal)

(Address)

NOTE: Date of bond must not be prior to date of Contract. If Principal is Partnership, all partners should execute
bond.

IMPORTANT: Surety companies executing bonds must be authorized to transact business in the State where the
project is located.
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NOTICE TO PROCEED

To: Date:

(Contractor)

(Address)

Project: Rice Lane Home Replacement

You are hereby notified to commence work in accordance with the Agreement dated , 20,
on or before , 20 , and you are to complete the work within 60 consecutive calendar
days following receipt of building permits.

Prior to commencing work, you shall obtain Certificates of Insurance acceptable to the Owner and place them on file
with the Owner (reference General Conditions section 16).

Within ten days of this notice, you shall provide a Construction Progress Schedule to the Owner through the
Contract Manager for approval (reference Special Provisions section 5) as well as proof that necessary permits have

been applied for.

(Owner)

By:
Title: Executive Director, KTHA
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ACCEPTANCE OF NOTICE

Receipt of the Notice to Proceed to replace one single family home based on a provided floorplan on Rice Lane,
Hoopa, California as specified in the contract documents is hereby acknowledged:

(Contractor)

this the day, of , 20

By:

Title:
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GENERAL CONDITIONS

Definitions

Additional Instructions, Detail Drawings
Reports and Records

Drawings and Specifications

Site Investigation & Conditions

Shop Drawings

Materials, Services and Facilities
Substitutions

Patents

Surveys, Permits, Regulations

Laws and Regulations Affecting Work
Taxes

Protection of Work, Property, Persons
Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements
Operations and Storage Areas

Insurance

Indemnification

Contract Security

Accident Prevention and Safety Program
Temporary Sanitary Facilities
Supervision by Contractor
Subcontracting

Separate Contracts

Days of Work, Hours of Work

Time for Completion and Liquidated Damages

Progress Schedules & Requirements for Compliance

Land and Rights-of-Way

Suspension of Work, Termination and Delay
Inspection and Testing

Correction of Work

Changes in the Work

Changes in Contract Price

Differing Site Conditions

Use and Possession Prior to Completion
Record Drawings

Cleanup and Finish Grading
Measurement and Payment

Variation in Estimated Quantities

Final Inspections

Payments to Contractor

Assignments

Guaranty

Acceptance of Final Payment as Release
Contract Manager's Role and Authority
Resolution of Disputes

Equal Employment Opportunity

Clean Air and Water

Indian Preference
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121
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DEFINITIONS

Wherever used in the contract documents, the following terms shall have the meanings indicated which shall
be applicable to both the singular and plural thereof:

Addenda: Written or graphic instruments issued prior to the execution of the Agreement which modify or
interpret the contract documents, drawings and technical provisions, by additions, deletions, clarifications or
corrections.

Bid: The offer or proposal of the bidder submitted on the prescribed form setting forth the prices for the
work to be performed.

Bidder: Any person, firm or corporation submitting a bid for the work.

Bonds: Bid, Performance, and Payment Bonds and other instruments of security, furnished by the
Contractor and his surety in accordance with the contract documents.

Change Order: A written order to the Contractor authorizing an addition, deletion or revision in the work
within the general scope of the contract documents, or authorizing an adjustment in the contract price or
contract time.

Contract Documents: The contract, including Advertisement For Bids, Information For Bidders, Bid, Bid
Bond, Agreement, General Provisions, Labor Provisions, Special Provisions, Payment Bond, Performance
Bond, Notice of Award, Notice to Proceed, Change Order, Drawings, Technical Specifications, Submittal
Requirements, and Addenda.

Contract Price: The total monies payable to the Contractor under the terms and conditions of the Contract
Documents.

Contract Time: The number of calendar days stated in the Contract Documents for the completion of the
work.

Contract Manager: The person with the owner organization who is authorized to administer the contract
for the Owner.

Contractor: The person, firm or corporation with whom the Owner has executed the Agreement.
Contract Manager Representative: The representative of the Contract Manager authorized to deal with
the Contractor at the site to administer the technical aspects of the Contract and to assure compliance with
the Drawings and Specifications.

Drawings: The part of the contract documents which show the characteristics and scope of the work to be
performed.

Engineer: The person, firm or corporation named as such in the contract documents.

Field Order: A written order effecting a change in the work not involving an adjustment in the contract
price or an extension of the contract time, issued by the Owner or Contract Manager to the Contractor during
construction.

Notice of Award: The written notice of the acceptance of the bid from the Owner to the successful Bidder.
Notice to Proceed: Written communication issued by the Owner to the Contractor authorizing him to
proceed with the work and establishing the date of commencement of the work.

Owner: The Karuk Tribe Housing Authority (KTHA).

Plans: The part of the contract documents which show the characteristics and scope of the work to be
performed and which have been prepared or approved by the Contract Manager. In as far as these contract
documents are concerned; the terms Drawings and Plans are synonymous.

Project: The undertaking to be performed as provided in the contract documents.

Shop Drawings: All drawings, diagrams, illustrations, brochures, schedules and other data which are
prepared by the Contractor, a subcontractor, manufacturer, supplier or distributor, which illustrate how
specific portions of the work shall be fabricated or installed.

Specifications: A part of the contract documents consisting of written descriptions of a technical nature of
materials, equipment, construction systems, standards and workmanship. In as far as these contract
documents are concerned; the terms Technical Provisions and Specifications are synonymous.
Subcontractor: An individual, firm or corporation having a direct contract with the Contractor or with any
other subcontractor for the performance of a part of the work at the site.
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3.2

4.2

4.3

Substantial Completion: That date as certified by the Contract Manager when the construction of the
project is sufficiently completed in accordance with the contract documents, so that the project or specified
part can be utilized for the purposes for which it is intended.

Special Provisions: Modifications and additions to General Conditions which may be required by a federal
agency for participation in the project, or such requirements that may be imposed by applicable state or local
laws, or the Owner's contracting practices.

Supplier: Any person or organization who supplies materials or equipment for the work, including that
fabricated to a special design, but who does not perform labor at the site.

Technical Specifications: A part of the contract documents consisting of written descriptions of a technical
nature of materials, equipment, construction systems, standards and workmanship. In as far as the contract
documents are concerned, the terms Technical Specifications and Technical Provisions are synonymous.
Work: All labor necessary to produce the construction required by the contract documents and all materials
and equipment incorporated or to be incorporated in the project.

Written Notice: Any notice to any party of the Agreement relative to any part of this Agreement in writing
and considered delivered and the service thereof completed, when posted by certified or registered mail to
the said party at his last given address, or delivered in person to said party or his authorized representative
on the work.

ADDITIONAL INSTRUCTIONS, DETAIL DRAWINGS ORDER OF PRECEDENCE

The Contractor may be furnished additional instructions and detail drawings, by the Contract Manager as
necessary to carry out the work required by the contract documents.

The additional drawings and instruction thus supplied will become a part of the contract documents. The
Contractor shall carry out the work in accordance with the additional detail drawings and instructions.

In the event of an inconsistency between provisions of this contract, the inconsistency shall be resolved by
giving precedence in the order given in the Special Provisions section of these documents.

REPORTS AND RECORDS

The Contractor shall submit to the Contract Manager such schedule of quantities and costs, payrolls, reports,
estimates, records and other data where applicable as are required by the contract documents for the work to
be performed.

The Contractor shall keep all records related to the contract for a minimum of three years after acceptance of
the completed work.

DRAWINGS AND TECHNICAL SPECIFICATIONS

The intent of the drawings and technical provisions is that the Contractor shall furnish all labor, materials,
tools, equipment, and transportation necessary for the proper execution of the work in accordance with the
contract documents and all incidental work necessary to complete the project in an acceptable manner, ready
for use, occupancy or operation by the Owner.

In case of conflict between the drawings and technical specifications, the technical specifications shall
govern. Figure dimensions on drawings shall govern over scale dimensions, and detailed drawings shall
govern over general drawings.

Any discrepancies found between the drawings and technical specifications and site conditions or any
inconsistencies or ambiguities in the drawings or technical specifications shall be immediately reported to
the Contract Manager, in writing, who shall promptly correct such inconsistencies or ambiguities in writing.
Work done by the Contractor after his discovery of such discrepancies, inconsistencies or ambiguities shall
be done at the Contractor's risk.

SITE INVESTIGATION AND CONDITIONS
The Contractor will take steps necessary to ascertain the nature and location of the work, and investigate the
general and local conditions which can affect the work or its cost, including but not limited to:
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6.2

6.3

7.2

7.3

7.4

7.5

a) conditions bearing upon transportation, disposal, handling, and storage of materials;

b) the availability of labor, water, electric power, and roads;

€) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

d) the conformation and conditions of the ground; and

e) the character of equipment and facilities needed preliminary to and during work performance. The
Contractor also will observe and determine the character, quality, and quantity of surface and subsurface
materials or obstacles to be encountered insofar as this information is reasonably ascertainable from an
inspection of the site, including all exploratory work done by the Owner, as well as from the drawings
and technical specifications made a part of this contract. Any failure of the Contractor to take the actions
described and acknowledged in this paragraph will not relieve the Contractor from responsibility for
estimating properly the difficulty and cost of successfully performing the work, or for proceeding to
successfully perform the work without additional expense to the Owner.

The Owner assumes no responsibility for any conclusions or interpretations made by the Contractor based

on the information made available by the Owner. The Owner does not assume responsibility for any

understanding reached or representation made concerning conditions which can affect the work by any of its

representatives before the execution of this contract, unless that understanding or representation is expressly

stated in this contract.

SHOP DRAWINGS

The Contractor shall provide shop drawings as may be necessary for the prosecution of the work as required
by the contract documents. The Contract Manager will have the drawings promptly reviewed and will
recommend approval or disapproval of all shop drawings. Approval of any shop drawing shall not release
the Contractor from responsibility for deviations from the contract documents. The approval of any shop
drawing which substantially deviates from the requirement of the contract documents shall be evidenced by
a change order.

When submitted for review and approval, shop drawings shall bear the Contractor's certification that he has
reviewed, checked and approved the shop drawings and that they are in conformance with the requirements
of the contract documents.

Portions of the work requiring a shop drawing or sample submission shall not begin until the shop drawing
or submission has been approved by the Contract Manager. A copy of each approved shop drawing and each
approved sample shall be kept in good order by the Contractor at the site and shall be available to the
Owner.

MATERIALS, SERVICES AND FACILITIES

It is understood that, except as otherwise specifically stated in the contract documents, the Contractor shall
provide and pay for all materials, labor, tools, equipment, water, light, power, transportation, supervision,
temporary construction of any nature, and all other services and facilities of any nature whatsoever
necessary to execute, complete, and deliver the work within the specified time.

Materials and equipment shall be so stored as to insure the preservation of their quality and fitness for the
work. Stored materials and equipment to be incorporated in the work shall be located so as to facilitate
prompt inspection.

Manufactured articles, materials and equipment shall be applied, installed, connected, erected, used, cleaned
and conditioned as directed by the manufacturer.

Materials, supplies and equipment shall be in accordance with samples submitted by the Contractor and
approved by the Contract Manager.

Materials, supplies or equipment to be incorporated into the work shall not be purchased by the Contractor
or the subcontractor subject to a chattel mortgage or under a conditional sale contract or other agreement by
which an interest is retained by the seller.
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11.
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The Contractor shall promptly remove from the premises all materials rejected by the Contract Manager for
failure to comply with the contract documents. The Contractor shall promptly replace the materials with
acceptable materials without expense to the Owner.

SUBSTITUTIONS

Whenever a material, article or piece of equipment is identified on the drawings or technical specifications
by reference to brand name or catalogue number, it shall be understood that this is referenced for the
purpose of defining the performance or other salient requirements and that other products of equal
capacities, quality and function shall be considered. The Contractor may recommend the substitution of a
material, article, or piece of equipment of equal substance and function for those referred to in the contract
documents by reference to brand name or catalogue number, and if, in the opinion of the Contract Manager,
such material, article, or piece of equipment is of equal substance and function to that specified, the Contract
Manager may approve its substitution and use by the Contractor. Any cost differential shall be deductible
from the contract price and the contract documents shall be appropriately modified by change order. The
Contractor warrants that if substitutes are approved, no major changes in the function or general design of
the project will result. Incidental changes or extra component parts required to accommaodate the substitute
will be made by the Contractor without a change in the contract price or contract time.

PATENTS

The Contractor shall pay all applicable royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and save the Owner harmless from loss on account thereof, except that the
Owner shall be responsible for any such loss when a particular process, design, or the product of a particular
manufacturer or manufacturers is specified. However, if the Contractor has reason to believe that the design,
process, or product specified is an infringement of a patent, he shall be responsible for such loss unless he
promptly gives such information to the Contract Manager.

SURVEYS, PERMITS, REGULATIONS

The Owner shall furnish all boundary surveys and establish all base lines for locating the principal
component parts of the work together with a suitable number of bench marks adjacent to the work as shown
in the contract documents. From the information provided by the Contract Manager, unless otherwise
specified in the contract documents, the Contractor shall develop and make all detail surveys needed for
construction such as slope stakes, batter boards, stakes for pile locations and other working points, lines,
elevations and cut sheets.

The Contractor shall carefully preserve bench marks, reference points and stakes and, in case of willful or
careless destruction, he shall be charged with the resulting expense and shall be responsible for any mistakes
that may be caused by their unnecessary loss or disturbance.

Permits and licenses of a temporary nature necessary for the prosecution of the work shall be secured and
paid for by the Contractor unless otherwise specified in the contract documents. Permits, licenses and
easements for permanent structures or permanent changes in existing facilities shall be secured and paid for
by the Contractor, unless otherwise specified. The Contractor shall give all notices and comply with all laws,
ordinances, rules and regulations bearing on the conduct of the work as drawn and specified. If the
Contractor observes that the contract documents are at variance therewith, he shall promptly notify the
Contract Manager in writing, and any necessary changes shall be adjusted as provided in Section 31 -
"Changes in the Work".

LAWS AND REGULATIONS AFFECTING WORK

The Contractor shall at all times observe and comply with Federal, State, City, County and Tribal laws,
ordinances and regulations which in any manner affect the conduct of the work; and all such orders and
decrees as exist at the present and which may be enacted later by legislative bodies or tribunals having legal
jurisdiction or authority over the work. No pleas of misunderstanding or ignorance thereof will be
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considered. The Contractor shall be wholly responsible for any claim or liability arising from or based on the
violation of any such law, ordinance, regulation, order or decree.

TAXES

All materials incorporated into the work are subject to California state sales or use tax.

When materials are delivered to and consumed on Tribal Trust Land, Karuk Tribal Sales tax at the current
rate shall be due to the Tribe. This project is on fee land, not exempt from state tax.

PROTECTION OF WORK, PROPERTY AND PERSONS

The Contractor will be responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the work. He will take all necessary precautions for the safety of and will
provide the necessary protection to prevent damage, injury or loss to all employees on the work and other
persons who may be affected thereby, all the work and all materials or equipment to be incorporated therein,
whether in storage on or off the site, and other property at the site or adjacent thereto.

PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS
The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs,
and grass) on or adjacent to the work sites which are not to be removed and which do not unreasonably
interfere with the work required under this contract. The Contractor shall remove trees only when
specifically authorized to do so, and shall avoid damaging vegetation that will remain in place. If any limbs
or branches of trees are broken during contract performance, or by the careless operation of equipment, or
by workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a tree-
pruning compound.
The Contractor shall protect from damage all existing improvements and utilities:

a) ator near the work site, and

b) on adjacent property of a third party, the locations of which are made known to or should be known

by the Contractor.

The existence and location of utilities are not guaranteed by the Owner and shall be investigated and verified
in the field by the Contractor before commencing construction activities in any particular area. The
Contractor shall repair any damage to those facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care
in performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contract
Manager may have the necessary work performed and charge the cost to the Contractor.

OPERATIONS AND STORAGE AREAS

The Contractor shall confine all operations (including storage of materials) to areas authorized or approved
by the Contract Manager. The Contractor shall hold and save the Owner and its representatives free and
harmless from liability of any nature occasioned by the Contractor's performance.

Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only
with the approval of the Contract Manager and shall be built with labor and materials furnished by the
Contractor without expense to the Owner. The temporary buildings and utilities shall remain the property of
the Contractor and shall be removed by the Contractor at its expense upon completion of the work. Only
with the written consent of the Contract Manager may the buildings and utilities be abandoned and not
removed.

The Contractor shall use only established roadways, or use temporary roadways constructed by the
Contractor when and as authorized by the Contract Manager. In such case, the Contractor shall minimize
disruption and delays to traffic in the affected areas. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of the vehicle or
prescribed by any Federal, State, or local law or regulation. When it is necessary to cross curbs or sidewalks,
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the Contractor shall protect them from damage. The Contractor shall repair or pay for the repair of any
damaged curbs, sidewalks, or roads.

INSURANCE
The Contractor shall purchase and maintain such insurance as will protect him from claims set forth below
which may arise out of or result from the Contractor's execution of the work, whether such execution be by
himself or by any subcontractor or by anyone directly or indirectly employed by any of them, or by anyone
for whose acts any of them may be liable:
a) Claims under workmen's compensation, disability benefit and other similar employee benefit acts;
b) Claims for damages because of bodily injury, occupational sickness or disease, or death of his
employees;
c) Claims for damages because of bodily injury, sickness or disease, or death of any person other than
his employees;
d) Claims for damages insured by usual personal injury liability coverage which are sustained
i. by any person as a result of an offense directly or indirectly related to the employment of
such person by the Contractor, or
ii. by any other person; and
e) Claims for damages because of injury to or destruction of tangible property, including loss of use
resulting there from.
Certificates of Insurance acceptable to the Contract Manager shall be filed with the Contract Manager prior
to commencement of the work. These Certificates shall contain a provision that coverage’s afforded under
the policies will not be canceled unless at least fifteen (15) days prior written notice has been given to the
Contract Manager.
The Contractor shall procure and maintain, at his own expense, during the contract time, liability insurance
as hereinafter specified,
Contractor's General Public Liability and Property Damage Insurance including vehicle coverage issued to
the Contractor and protecting him from all claims for personal injury, including death, and all claims for
destruction of or damage to any property, arising out of or in connection with any operations under the
contract documents, whether such operations be by himself or by any subcontractor under him, or anyone
directly or indirectly employed by the Contractor or by a subcontractor under him. Insurance shall be written
with a limit of liability of not less than $500,000 for all damages arising out of bodily injury, including
death, at any time resulting there from, sustained by any one person in any one accident; and a limit of
liability of not less than $1,000,000 aggregate for any such damages sustained by two or more persons in
any one accident. Insurance shall be written with a limit of liability of not less than $200,000 for all property
damage sustained by any one person in any one accident; and a limit of liability of not less than $500,000
aggregate for any such damage sustained by two or more persons in any one accident.
The Contractor shall acquire and maintain, if applicable, Fire and Extended Coverage insurance upon the
project to the full insurable value thereof for the benefit of the Owner, the Contractor, and subcontractors as
their interest may appear. This provision shall in no way release the Contractor or Contractor's surety from
obligations under the contract documents to fully complete the project.
The Contractor shall procure and maintain, at his own expense, during the contract time, in accordance with
the provisions of the laws of the state in which the work is performed, Workmen's Compensation Insurance,
including occupational disease provisions, for all of his employees at the site of the project and in case any
work is sublet, the Contractor shall require such subcontractor similarly to provide Workmen's
Compensation Insurance, including occupational disease provisions for all of the latter's employees unless
such employees are covered by the protection afforded by the Contractor. In case any class of employees
engaged in hazardous work under this contract at the site of the project is not protected under Workmen's
Compensation statute, the Contractor shall provide, and shall cause each subcontractor to provide, adequate
and suitable insurance for the protection of his employees not otherwise protected.
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The Contractor shall secure "All Risk" type Builder's Risk Insurance for work to be performed. Unless
specifically authorized by the Contract Manager, the amount of such insurance shall not be less than the
contract price totaled in the bid. The policy shall cover not less than the losses due to fire, explosion, hail,
lightning, vandalism, malicious mischief, wind, collapse, riot, aircraft, and smoke during the contract time,
and until the work is accepted by the Contract Manager. The policy shall name as the insured the Contractor
and the Owner.

INDEMNIFICATION

The Contractor will indemnify and hold harmless the Owner, his agents and employees from and against all
claims, damages, losses and expenses including attorney's fees arising out of or resulting from the
performance of the work, provided that any such claims, damage, loss or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property including the loss of use
resulting there from; and is caused in whole or in part by any negligent or willful act or omission of the
Contractor, and subcontractor, anyone directly or indirectly employed by any of them or anyone for whose
acts any of them may be liable.

In any and all claims against the Owner or any of his agents, or employees by any employee of the
Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose
acts any of them may be liable, the indemnification obligation shall not be limited in any way by any
limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor or
any subcontractor under workmen's compensation acts, disability benefit acts or other employee benefits
acts.

The obligation of the Contractor under this paragraph shall not extend to the liability of the Owner, his
agents, or employees arising out of the preparation or approval of maps, drawings, opinions, reports,
surveys, change orders, designs or technical specifications.

CONTRACT SECURITY

If required in the contract documents, the Contractor shall within ten days after the receipt of the Notice of
Award furnish the Contract Manager with a Performance Bond and a Payment Bond in penal sums equal to
the amount of the contract price, conditioned upon the performance by the Contractor of all undertakings,
covenants, terms, conditions and agreements of the contract documents, and upon the prompt payment by
the Contractor to all persons supplying labor and materials in the prosecution of the work provided by the
contract documents. Such bonds shall be executed by the Contractor and a corporate bonding company
licensed to transact such business in the state in which the work is to be performed. The expense of these
bonds shall be borne by the Contractor. If at any time a surety on any such bond is declared as bankrupt or
loses its right to do business in the state in which the work is to be performed, the Contractor shall within ten
days after notice from the Contract Manager to do so, substitute an acceptable bond (or bonds) in such form
and sum and signed by such other surety or sureties as may be satisfactory to the Contract Manager. The
premiums on such bond shall be paid by the Contractor. No further payments shall be deemed due nor shall
be made until the new surety or sureties shall have furnished an acceptable bond to the Contract Manager.

ACCIDENT PREVENTION AND SAFETY PROGRAM

The Contractor shall be solely and completely responsible for conditions of the job site, including safety of
all persons, including employees, and property during performance of the work. This requirement shall
apply continuously and not be limited to normal working hours. Safety provisions shall conform to U.S.
Department of Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances,
codes, the requirements set forth below, and any regulations that may be detailed in other parts of these
documents. Where any of these are in conflict, the more stringent requirement shall be followed. The
Contractor's failure to thoroughly familiarize himself with the aforementioned safety provisions shall not
relieve him from compliance with the obligations and penalties set forth herein.
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The Contract Manager will notify the Contractor of any observed non-compliance with the foregoing
provisions and the action to be taken. The Contractor shall, upon receipt of such notice, immediately take
corrective action. If the Contractor fails or refuses to comply promptly, the Contract Manager may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. No part of the time
lost due to any such stop orders shall be made the subject of claims for extension of time, or for excess costs
or damages by the Contractor.

The Contractor shall develop and maintain for the duration of this contract, a safety program that will
effectively incorporate and implement all required safety provisions. The Contractor shall appoint an
employee who is qualified and authorized to supervise and enforce compliance with the safety program.

The Contractor as a part of his safety program, shall maintain at his office or other well-known place at the
job site, safety equipment applicable to the work as prescribed by the aforementioned authorities, all articles
necessary for giving first aid to the injured, and shall establish the procedure for the immediate removal to a
hospital or a doctor's care of persons who may be injured on the job site.

If death or serious injuries or serious damages are caused, the accident shall be reported immediately by
telephone or messenger to the Contract Manager. In addition, the Contractor must promptly report in writing
to appropriate authorities and the Contract Manager's representative all accidents whatsoever arising out of,
or in connection with, the performance of the work whether on, or adjacent to, the site, giving full details
and statements of witnesses. If a claim is made by anyone against the Contractor or any subcontractor on
account of any accident, the Contractor shall promptly report the facts in writing to the Contract Manager
giving full details of the claim.

The Contractor shall provide, erect, and maintain all necessary barricades, suitable and sufficient lights,
danger signals, signs and other traffic control devices, and shall take all necessary precautions for the
protection of the work and safety of the public. Highways closed to traffic shall be protected by effective
barricades, and obstructions shall be illuminated during the hours of darkness. Suitable warning signs shall
be provided to control and direct traffic properly. The Contractor shall erect warning signs in advance of any
place on the project where operations may interfere with the use of the road by traffic, and at all intermediate
points where the new work crosses or coincides with an existing road.

Compliance with the requirements of this provision by subcontractors will be the responsibility of the
Contractor.

TEMPORARY SANITARY FACILITIES

The Contractor shall provide and maintain necessary sanitary conveniences for the use of those employed
on or about the work properly secluded from public observation in such a manner and at such points as shall
be approved by the Contract Manager and their use shall be strictly enforced.

SUPERVISION BY CONTRACTOR

The Contractor will supervise and direct the work. He will be solely responsible for the means, methods,
techniques, sequences and procedures of construction. The Contractor will employ and maintain on the work
a qualified supervisor or superintendent who shall have been designated in writing by the Contractor as the
Contractor's representative at the site. The supervisor shall have full authority to act on behalf of the
Contractor and all communications given to the supervisor shall be as binding as if given to the Contractor.
The supervisor shall be present on the site at all times as required to perform adequate supervision and
coordination of the work.

SUBCONTRACTING

The Contractor may utilize the services of specialty subcontractors on those parts of the work which, under
normal contracting practices, are performed by specialty subcontractors.

The Contractor shall not award work to subcontractor(s) in excess of 67% of the contract price, without
prior written approval of the Contract Manager.
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The Contractor shall be fully responsible to the Owner for the acts and omissions of his subcontractors, and
of persons either directly or indirectly employed by them, as he is for the acts and omissions of persons
directly employed by him.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to
bind subcontractors to the Contractor by the terms of the contract document insofar as applicable to the work
of subcontractors and to give the Contractor the same power as regards terminating any subcontract that the
Contract Manager may exercise over the Contractor under any provision of the contract documents.

Nothing contained in this contract shall create any contractual relation between any subcontractor and the
Owner.

SEPARATE CONTRACTS

The Owner reserves the right to let other contracts in connection with this project. The Contractor shall
afford other Contractors reasonable opportunity for the introduction and storage of their materials and the
execution of their work, and shall properly connect and coordinate his work with theirs. If the proper
execution or results of any part of the Contractor's work depends upon the work of any other Contractor, the
Contractor shall inspect and promptly report to the Contract Manager any defects in such work that render it
unsuitable for such proper execution and results.

The Owner may perform additional work related to the project by him, or he may let other contracts
containing provisions similar to these. The Contractor will afford the other Contractors who are parties to
such contracts (or the Owner, if he is performing the additional work himself), reasonable opportunity for
the introduction and storage of materials and equipment and the execution of work, and shall properly
connect and coordinate his work with theirs.

If the performance of additional work by other Contractors or the Owner is not noted in the contract
documents prior to the execution of the contract, written notice thereof shall be given to the Contractor prior
to starting any such additional work. If the Contractor believes that the performance of such additional work
by the Owner or others involves him in additional expense or entitles him to an extension of the contract
time, he may make a claim therefore as provided in Sections 31 and 32.

DAYS OF WORK, HOURS OF WORK

Regular work shifts shall be eight hours daily Monday through Friday, except on holidays indicated below.
Time of beginning and ending the day's work shall be approved by the Contract Manager. The Contract
Manager, when in his opinion it is justified, may grant the Contractor permission to work overtime upon
written request by the Contractor. When for good reason short periods of overtime work are required, the
Contract Manager may give approval without advance written notice.

Construction work will not be permitted on Saturdays, Sundays, nor on New Years Day, Martin Luther
King Day, Memorial Day, Independence Day, Labor Day, Veterans Day, Thanksgiving Day and Christmas
Day, nor any other holidays declared by the Tribe or federal government. When any of the above holidays
falls on Saturday and the preceding Friday is established as a holiday or when any of the holidays fall on
Sunday and the following Monday is established as a holiday, no construction will be permitted on those
days. The Contract Manager, when in his opinion it is justified, may grant the Contractor permission to work
on any of the above days upon written application by the Contractor. Approval shall be required at least 48
hours in advance.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

The time for completion of the work is an essential condition of the contract documents. The time for
completion appears in the Agreement. The work embraced shall be commenced on a date specified in the
notice to proceed.

The Contractor will proceed with the work at such rate of progress to insure full completion within the time
for completion. It is expressly understood and agreed, by and between the Contractor and the Owner, that
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time for completion of the work under the contract is a reasonable time, taking into consideration the

average climatic and economic conditions and other factors prevailing in the locality of the work.

If the Contractor shall fail to complete the work within the time for completion, or extension of time granted

by the Contract Manager, then the Contractor will pay to the Owner the amount for liquidated damages as

specified in the contract documents for each calendar day that the work shall be incomplete after the date
established by the time for completion. Liquidated damages shall be in the amount of $250.00 per calendar
day.

The Contractor shall not be charged with liquidated damages or any excess cost when the delay in

completion of the work is due to the following, and the Contractor has promptly given written notice of such

delay to the Contract Manager.

25.4.1 To any preference, priority or allocation order duly issued by the Contract Manager.

25.4.2 To unforeseeable causes beyond the control and without the fault or negligence of the Contractor,
including but not restricted to, acts of God, or of the public enemy, acts of the Owner, acts of
another Contractor in the performance of a contract with the Owner, fires, floods, epidemics,
guarantine restrictions, strikes, freight embargoes, and abnormal and unforeseeable weather; or to
any delays of subcontractors occasioned by any of the causes specified in paragraphs 25.4.1 and
25.4.2 of this article.

PROGRESS SCHEDULES AND REQUIREMENTS FOR COMPLIANCE

The Contractor shall, within ten days of receipt of notice to proceed, submit to the Contract Manager for
approval a practicable schedule, showing the order in which the Contractor proposes to carry on the work,
the dates on which he will start the major items of work (including procurement of materials, plant and
equipment) and the contemplated dates for completing the same.

If, in the opinion of the Contract Manager, the Contractor falls behind the progress schedule, the Contractor
shall take such steps as may be necessary to assure performance within the allowable time for completion.
The Contractor may propose for approval by the Contract Manager measures such as increasing number of
workers, number of shifts, or overtime operations, days of work, or the amount of construction plant, or all
of them. The Contract Manager may require the Contractor to submit for approval such supplementary
schedule or schedules necessary to demonstrate that the work shall be performed within the allowable time
for completion, all without additional cost to the Owner.

Failure of the Contractor to comply with the requirements of this provision shall be grounds for
determination that the Contractor is not prosecuting the work with such diligence as will insure completion
within the specified time for completion. Upon such determination the Contract Manager may terminate the
Contractor's right to proceed with the work, or any separable part thereof in accordance with Section 28
entitled "Suspension of Work, Termination and Delay".

LAND AND RIGHTS-OF-WAY

Prior to issuance of notice to proceed, the Owner shall obtain all land and rights-of-way necessary for
carrying out and for the completion of the work to be performed pursuant to the contract documents, unless
otherwise mutually agreed.

The Contract Manager shall provide to the Contractor information which delineates and describes the lands
owned and rights-of-way acquired.

The Contractor shall provide at his own expense and without liability to the Owner any additional land and
access thereto that the Contractor may desire for temporary construction facilities, or for storage of
materials.

SUSPENSION OF WORK, TERMINATION AND DELAY

The Contract Manager may suspend the work or any portion thereof for a period of not more than 90 days or
such further time as agreed upon by the Contractor, by written notice to the Contractor which notice shall fix
the date on which work shall be resumed. The Contractor will resume that work on the date so fixed. The

General Conditions N-11



28.2

28.3

28.4

28.5

28.6

29.
29.1

Contractor may be allowed an increase in the contract price or an extension of the contract time, or both,
directly attributable to any suspension.

If the Contractor is adjudged as bankrupt or insolvent, or if he makes a general assignment for the benefit of
his creditors or if a trustee or receiver is appointed for the Contractor or for any of his property, or if he files
a petition to take advantage of any debtor's act, or to reorganize under the bankruptcy or applicable laws, or
if he repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if he
repeatedly fails to make prompt payments to subcontractors or for labor, materials or equipment or if he
disregards laws, ordinances, rules, regulations or orders of any public body having jurisdiction of the work
or if he disregards the authority of the Contract Manager, or if he otherwise violates any provision of the
contract documents, then the Contract Manager may, without prejudice to any other right or remedy and
after giving the Contractor and his surety a minimum of ten days from delivery of a written notice, terminate
the services of the Contractor and take possession of the project and of all materials, equipment, tools,
construction equipment and machinery thereon owned by the Contractor, and finish the work by whatever
method he may deem expedient. In such case the Contractor shall not be entitled to receive any further
payment until the work is finished. If the unpaid balance of the contract price exceeds the direct and indirect
costs of completing the project, including compensation for additional professional services, such excess
shall be paid to the Contractor. If such costs exceed such unpaid balance, the Contractor will pay the
difference to the Owner. Such costs incurred by the Owner will be determined by the Contract Manager and
incorporated in a change order.

Where the Contractor's services have been so terminated by the Contract Manager, said termination shall not
affect any right of the Owner against the Contractor then existing or which may thereafter accrue. Any
retention or payment of monies by the Owner due the Contractor will not release the Contractor from
compliance with the contract documents.

After ten days from delivery of a written notice to the Contractor, the Contract Manager may without cause
and without prejudice to any other right or remedy, elect to abandon the project and terminate the contract.
In such case, the Contractor shall be paid for all work executed and any expense sustained plus reasonable
profit.

If, through no act or fault of the Contractor, the work is suspended for a period of more than 90 days by the
Contract Manager or under an order of court or other public authority, or the Contract Manager fails to act
on any request for payment within 30 days after it is submitted, or the Owner fails to pay the Contractor
substantially the sum approved by the Contract Manager or awarded by arbitrators within 30 days of its
approval and presentation, then the Contractor may, after ten days from delivery of a written notice to the
Contract Manager, terminate the contract and recover from the Owner payment for all work executed and all
expenses sustained. In addition and in lieu of terminating the contract, if the Contract Manager has failed to
act on a request for payment or if the Owner has failed to make any payment as aforesaid, the Contractor
may, upon ten days written notice to the Contract Manager, stop the work until he has been paid all amounts
then due, in which event and upon resumption of the work, change orders shall be issued for adjusting the
contract price or extending the contract time or both to compensate for the costs and delays attributable to
the stoppage of the work.

If the performance of all or any portion of the work is suspended, delayed, or interrupted as a result of a
failure of the Contract Manager to act within the time specified in the contract documents, or if no time is
specified, within a reasonable time, an adjustment in the contract price or an extension of the contract time,
or both, shall be made by change order to compensate the Contractor for the costs and delays necessarily
caused by the failure of the Contract Manager.

INSPECTION AND TESTING

All materials and equipment used in the construction of the project shall be subject to adequate inspection
and testing in accordance with generally accepted standards, as required and defined in the contract
documents.
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The Owner shall provide any inspection and testing services beyond those required by the contract
documents.

The Contractor shall provide at his expense the testing and inspection services required by the contract
documents.

If the contract documents, laws, ordinances, rules, regulations or orders of any public authority having
jurisdiction require any work to specifically be inspected, tested, or approved by someone other than the
Contractor, the Contractor will give the Contract Manager timely notice of readiness. The Contractor will
then furnish the Owner the required certificates of inspection, testing or approval.

Inspections, tests or approvals by the Contract Manager or others are for the sole use of the Owner and shall
not relieve the Contractor from his obligations to perform the work in accordance with the requirements of
the contract documents.

The Contract Manager and his representatives will at all times have access to the work. In addition,
authorized representatives and agents of any participating federal or state agency shall be permitted to
inspect all work, materials, payroll, records of personnel, invoices of materials, and other relevant data and
records. The Contractor will provide proper facilities for such access and observation of the work and also
for any inspection, or testing thereof.

If any work is covered contrary to the written instructions of the Contract Manager it must, if requested by
the Contract Manager, be uncovered for his observation and replaced at the Contractor's expense.

If the Contract Manager considers it necessary or advisable that covered work be inspected or tested by
others, the Contractor, at the Contracting Manager's request, will uncover, expose or otherwise make
available for observation, inspection or testing-that portion of the work in question, furnishing all necessary
labor, materials, tools and equipment. If it is found that such work is defective, the Contractor will bear all
the expenses of such uncovering, exposure, observation, inspection and testing and of satisfactory
reconstruction. If, however, such work is not found to be defective, the Contractor will be allowed an
increase in the contract price or an extension of the contract time, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing and reconstruction and an appropriate change order
shall be issued.

CORRECTION OF WORK

The Contractor shall promptly remove from the premises all work rejected by the Contract Manager for
failure to comply with the contract documents, whether incorporated in the construction or not, and the
Contractor shall promptly replace and re-execute the work in accordance with the contract documents and
without expense to the Owner and shall bear the expense of making good all work of other Contractors
destroyed or damaged by such removal or replacement.

All removal and replacement work shall be done at the Contractor's expense. If the Contractor does not take
action to remove such rejected work within 10 days after receipt of written notice, the Owner may remove
such work and store the materials at the expense of the Contractor.

CHANGES IN THE WORK

The Contract Manager may at any time, as the need arises, order changes within the scope of the work
without invalidating the Agreement. If such changes increase or decrease the amount due under the contract
documents, or in the time required for performance of the work, an equitable adjustment shall be authorized
by change order.

The Contract Manager also may, at any time, by issuing a field order, make changes in the details of the
work. The Contractor shall proceed with the performance of any changes in the work unless the Contractor
believes that such field order entitles him to a change in contract price or time, or both, in which event he
shall give the Contract Manager written notice thereof within seven days after the receipt of the ordered
change. Thereafter the Contractor shall document the basis for the change in contract price or time within 30
days. The Contractor shall not execute such changes pending the receipt of an executed change order or
further instruction from the Contract Manager.
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CHANGES IN CONTRACT PRICE
The contract price may be changed only by a change order. All change orders are to be approved by KTHA
in advance of the work. All change orders will be subject to the 2% TERO fee. The value of any work
covered by a change order or of any claim for increase or decrease in the contract price shall be determined
by one or more of the following methods in the order of precedence listed below:
a) Unit prices previously approved.
b) An agreed lump sum.
c) The actual cost for labor, direct overhead, materials, supplies, equipment, and other services
necessary to complete the work. In addition there shall be added an amount to be agreed upon but
not to exceed 15% of the actual cost of the work to cover the cost of general overhead and profit.

DIFFERING SITE CONDITIONS

The Contractor shall promptly, and before such conditions are disturbed, except in the event of an

emergency, notify the Contract Manager by written notice of:

33.1.1 Subsurface or latent physical conditions at the site differing materially from those indicated in the
contract documents; or

33.1.2 Unknown physical conditions at the site, of an unusual nature, differing materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided for in
the contract documents.

The Contract Manager shall promptly investigate the conditions, and if he finds that such conditions do so

materially differ and cause an increase or decrease in the cost of, or in the time required for, performance of

the work, an equitable adjustment shall be made and the contract documents shall be modified by a change

order. Any claim of the Contractor for adjustment hereunder shall not be allowed unless he has given the

required written notice; provided that the Contract Manager may, if he determines the facts so justify,

consider and adjust any such claims asserted before the date of final payment.

USE AND POSSESSION PRIOR TO COMPLETION

The Owner shall have the right to take possession of or use any completed or partially completed part of the
work. Before taking possession of or using any work, the Contract Manager shall furnish the Contractor a
list of items of work remaining to be performed or corrected on those portions of the work that the Owner
intends to take possession of or use. However, failure of the Contract Manager to list any item of work shall
not relieve the Contractor of responsibility for complying with the terms of the contract. The Owner's
possession or use shall not be deemed an acceptance of any work under the contract.

While the Owner has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting directly from the Owner's possession or use. If prior possession or
use by the Owner delays the progress of the work or causes additional expense to the Contractor, an
adjustment shall be made in the contract price, the time of completion or both, and the contract shall be
modified in writing accordingly.

RECORD DRAWINGS

Record Drawings shall be prepared by the contractor and shall include: all information shown on the
Contractors drawings and all deviations, modifications or changes from those drawings, however minor,
which were incorporated in the work; all additional work not appearing on the contract drawings; and any
changes made after the final inspection.

Record drawing shall be kept current and available on the job site at all times. No construction work shall be
concealed until the necessary data has been recorded.

Record drawings will be jointly inspected for accuracy and completeness by the Contract Manager or his
representative at, or just prior to, the contractor submitting requests for payment. Incomplete drawings will
be corrected before payment approval is recommended (Reference section 40, "Payments to Contractor").
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Record drawings shall accurately show, using details, notes, etc., the following information:

a) The project number, contract number, community name, and other relevant general information.

b) The location and description of any utility lines or other installations of any kind or description
known to exist within the construction area. The location includes dimensions to permanent
features.

c) The location and dimensions of any changes from the contract drawings.

d) Changes in design details or additional information obtained from working drawings specified to be
prepared and/or furnished by the Contractor including but not limited to fabrication, erection,
installation plans, and placing details, pipe sizes, insulation materials, dimensions or equipment
foundations, etc.

e) The location and description of all buried facilities installed by the contractor including at least two
ties to permanent features and bury depth of major components, fittings, appurtenances, and change
of direction of pipelines.

f)  All changes or modification which results from the final inspection.

g) Allinformation as required in the technical specifications.

One copy of the Record Drawings shall be delivered to the Contract Manager with the Contractor's written
request for final inspection. The Contract Manager will expedite drawings review and will provide written
approval or disapproval prior to the final inspection. If the Record Drawings are disapproved, they will be
returned to the Contractor for further work and re-submittal. Final payment will not occur until an approved
set of drawings is received.

CLEANUP AND FINISH GRADING

The Contractor shall restore all areas disturbed by construction to a condition at least equal to that existing
prior to construction. Excess construction materials, equipment, tools, waste excavation, and rubbish shall be
removed. Excavated areas shall be finish graded to provide drainage as required by the drawings and
technical specifications, or in the absence of specific requirements, to provide drainage away from the
facilities constructed and to restore original drainage patterns in existence prior to construction and to
provide drainage away from excavated areas and installed facilities.

MEASUREMENT AND PAYMENT

Completed items of work shall be measured and paid for in accordance with the requirements listed in the
bid schedule and any subsequent approved change orders. Payment shall be based on the actual quantities
completed and shall represent full compensation under the contract. The price paid for the completed item of
work shall include full compensation for furnishing all labor, materials, (other than that furnished by the
Owner), tools, equipment, and performing all work required by the provisions of the contract to furnish and
install the item of work, complete in place. In all cases, the finished product shall be a complete, operational
system or component. The price for the completed item of work shall also include all applicable state and
local sales and other taxes.

VARIATION IN ESTIMATED QUANTITIES
NOT USED

FINAL INSPECTION

Final inspection will be made by the Owner when the Contractor advises that all materials have been
furnished, all the work has been performed, and all the construction provided for by the contract has been
completed in accordance with its terms. The Contractor shall submit a written request to the Owner at least
five working days before the requested final inspection date.

If a re-inspection or re-test is required because of uncompleted work, the Owner may charge the Contractor
for re-inspection costs.
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The Owner will provide written acceptance when all materials, work or other requirements of the drawings,
specifications and contract are furnished or completed. The written acceptance will include the date the work
is determined to be complete, and until such acceptance, the Contractor will be responsible for all work
performed and materials delivered.

PAYMENTS TO CONTRACTOR

Payment requests shall be made on a monthly interval unless otherwise designated by the Contract Manager.
The Contractor will submit to the Contract Manager a partial payment request filled out and signed by the
Contractor covering the work performed during the period covered by the partial payment estimate and
supported by such data as the Contract Manager may reasonably require. The request for payment may also
include an allowance for the cost of such major materials and equipment which are suitably stored either at
or near the site. If payment is requested on the basis of materials and equipment not incorporated in the work
but delivered and suitably stored at or near the site, the partial payment estimate shall also be accompanied
by such supporting data, satisfactory to the Contract Manager, as will establish the Owner's title to the
material and equipment and protect his interest therein, including applicable insurance. The Contract
Manager will, within ten days after receipt of each partial payment estimate, either approve payment and
present the partial payment estimate to the Owner, or return the partial payment estimate to the Contractor
indicating in writing his reasons for refusing to approve payment. In the latter case, the Contractor may
make the necessary corrections and resubmit the partial payment estimate. The Owner will, within 20 days
of presentation to him of an approved partial payment estimate, pay the Contractor a progress payment on
the basis of the approved partial payment estimate. The Owner shall retain 10% of the amount of each
payment and 2% TERO tax until final completion and acceptance of all work covered by the contract
documents. The Owner at any time, however, after 50% of the work has been completed, if he finds that
satisfactory progress is being made, may reduce retainage to 5% on the current and remaining estimates.
When the work is substantially complete (operational or beneficial occupancy), the retained amount may be
further reduced below 5% to only that amount necessary to assure completion. On completion and
acceptance of a part of the work on which the price is stated separately in the contract documents, payment
may be made in full, including retained percentages less authorized deductions.

Upon completion and acceptance of the work, the Contract Manager shall issue a certificate attached to the
final payment request that the work has been accepted by him under the conditions of the contract
documents. Within 30 days of completion and acceptance of the work, the Owner shall pay the entire
balance found to be due the Contractor including the retained percentages, but except such sums as may be
lawfully retained by the Owner.

The Contractor will indemnify and save the Owner or the Owner's agents harmless from all claims growing
out of the lawful demands of subcontractors, laborers, workmen, mechanics, material men, and furnishers of
machinery and parts thereof, equipment, tools, and all supplies, incurred in the furtherance of the
performance of the work. The Contractor shall, at the Contract Manager's request, furnish satisfactory
evidence that all obligations of the nature designated above have been paid, discharged, or waived. If the
Contractor fails to do so the Contract Manager may, after having notified the Contractor, either arrange
payment for unpaid bills or withhold from the Contractor's unpaid compensation a sum of money deemed
reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is furnished that all
liabilities have been fully discharged whereupon payment to the Contractor shall be resumed, in accordance
with the terms of the contract documents, but in no event shall the provisions of this sentence be construed
to impose any obligations upon the Owner to either the Contractor, his Surety, or any third party. In paying
any unpaid bills of the Contractor, any payment so made by the Owner shall be considered as a payment
made under the contract documents by the Owner to the Contractor and the Owner shall not be liable to the
Contractor for any such payments made in good faith.

If the Owner fails to make payment 30 days after approval by the Contract Manager, in addition to other
remedies available to the Contractor, there shall be added to each such payment interest at the maximum
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legal rate commencing on the first day after said payment is due and continuing until the payment is
received by the Contractor.

ASSIGNMENTS

Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of the contract or any
portion thereof, or of his right, title or interest therein, or his obligations thereunder, without written consent
of the other party.

GUARANTY

The Contractor shall guarantee all materials and equipment furnished and work performed for a period of
one year from the date of substantial completion of the system that the completed system is free from all
defects due to faulty materials or workmanship and the Contractor shall promptly make such corrections as
may be necessary by reason of such defects including the repairs of any damage to other parts of the systems
resulting from such defects. The Contract Manager will give notice of observed defects with reasonable
promptness. In the event that the Contractor should fail to make such repairs, adjustments, or other work that
may be made necessary by such defects, the Owner may do so and charge the Contractor the cost thereby
incurred. The performance bond, if required, shall remain in full force and effect through the guarantee
period.

ACCEPTANCE OF FINAL PAYMENT AS RELEASE

THE ACCEPTANCE BY THE CONTRACTOR OF FINAL PAYMENT SHALL BE AND SHALL
OPERATE AS A RELEASE TO THE OWNER OF ALL CLAIMS AND ALL LIABILITY TO THE
CONTRACTOR OTHER THAN CLAIMS IN STATED AMOUNTS AS MAY BE SPECIFICALLY
ACCEPTED BY THE CONTRACTOR FOR ALL THINGS DONE OR FURNISHED IN CONNECTION
WITH THIS WORK AND FOR EVERY ACT AND NEGLECT OF THE OWNER AND OTHERS
RELATING TO OR ARISING OUT OF THIS WORK. ANY PAYMENT, HOWEVER, FINAL OR
OTHERWISE, SHALL NOT RELEASE THE CONTRACTOR OR HIS SURETIES FROM ANY
OBLIGATIONS UNDER THE CONTRACT DOCUMENTS OR THE PERFORMANCE BOND AND
PAYMENT BONDS.

CONTRACT MANAGER'S ROLE AND AUTHORITY

The Contract Manager or his designee shall act as the Owner's representative during the construction period.
He shall decide questions which may arise as to quality and acceptability of materials furnished and work
performed. He shall interpret the intent of the contract documents in a fair and unbiased manner. The
Contract Manager will make visits to the site and determine if the work is proceeding in accordance with the
contract documents.

The Contractor will be held strictly to the intent of the contract documents in regard to the quality of
materials, workmanship and execution of the work. Inspections may be made at the factory or fabrication
plant of the source of material supply.

The Contract Manager will not be responsible for the construction means, controls, techniques, sequences,
procedures, or construction safety.

The Contract Manager does not have authority to obligate the Owner to change in the terms of the contract
without the approval of the Owner.

RESOLUTION OF DISPUTES

All claims, disputes and other matters in question arising out of, or relating to, the contract documents or the
breach thereof, except for claims which have been waived by the making and acceptance of final payment as
provided by Section 43, shall be decided by arbitration in accordance with the Construction Industry
Arbitration Rules of the American Arbitration Association. This agreement to arbitrate shall be specifically
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enforceable under the prevailing arbitration law. The award rendered by the arbitrators shall be final, and
judgment may be entered upon it in any court having jurisdiction thereof.

Notice of the demand for arbitration shall be filed in writing with the other party to the contract documents
and with the American Arbitration Association. Demand for arbitration shall in no event be made on any
claim, dispute or other matter in question which would be barred by the applicable statute of limitations.
The Contractor will carry on the work and maintain the progress schedule during any arbitration
proceedings, unless otherwise mutually agreed in writing.

EQUAL EMPLOYMENT OPPORTUNITY

During the performance of this contract, except as allowed by the Tribal Employment Rights Ordinance, the
Contractor agrees not to discriminate against any employee or applicant for employment because of race,
color, religion, sex, or national origin.

The Contractor shall take affirmative action to ensure the applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. Such action
shall include, but not be limited to, the following: employment, upgrading, demotion, transfer, recruitment
or recruitment advertising, layoff or termination, rates of pay or other forms of compensation, and selection
for training, including apprenticeship.

The Contractor agrees to post in conspicuous places available to employees and applicants for employment,
notices setting forth the provisions of this nondiscrimination clause.

The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants shall receive consideration for employment without regard to
race, color, religion, sex, or national origin.

The Contractor shall send, to each labor union or representative of workers with which he/she has a
collective bargaining agreement or other contract or understanding, a notice advising the labor union or
workers' representative of the Contractor's commitment under this clause, and post copies of the notice in
conspicuous places available to employees and applicants for employment.

The Contractor shall comply with all provision of Executive Order No. 11246, as amended, and the rules,
regulations, and relevant orders of the Secretary of Labor.

The Contractor shall furnish to the Contract Manager, all information required by Executive Order No.
11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. Standard Form 100
(EEO - 1), or any successor form, is the prescribed form to be filed within 30 days following the award,
unless filed within 12 months preceding the date of award.

The Contractor shall permit access to its books, records, and accounts by the Owner, Owner's
representatives or the Office of Federal Contract Programs (OFCCP) for the purposes of investigation to
ascertain compliance with the applicable rules, regulations, and orders.

If the OFCCP determines that the Contractor is not in compliance with this clause or any rules, regulations,
and orders of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in
part and the Contractor may be declared ineligible for further contracts.

The Contractor shall include the terms and conditions of this section in every subcontract or purchase order
unless exempted by the rules, regulations, or orders of the Secretary of Labor issued under Executive Order
No. 12246, as amended, so that such provisions will be binding upon each subcontractor or vendor.

The Contractor shall take such action with respect to any subcontract or purchase order as the Contract
Manager may direct as a means of enforcing these terms and conditions, including sanctions for
noncompliance; provided, that if the Contractor becomes involved in, or is threatened with litigation with a
subcontractor or vendor as a result of such direction by the Contract Manager, the Contractor may request
the Owner and the United States to enter into such litigation to protect the interests of the United States.

CLEAN AIR AND WATER
The Contractor agrees to comply with all the requirements of section 114 of the Clean Air Act (42 U.S.C.
7414) and section 308 of the Clean Water Act (33 U.S.C. 1318) relating to inspection, monitoring, entry,
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reports, and information, as well as other requirements specified in section 114 and section 308 of the Clean
Air Act and the Clean Water Act, and all regulations and guidelines issued to implement those acts before
the award of this contract.

The Contractor agrees that no portion of the work required by this prime contract will be performed in a
facility listed on the Environmental Protection Agency List of Violating Facilities on the date when this
contract was awarded unless and until the EPA eliminates the name of the facility from the listing.

The Contractor agrees to use best efforts to comply with clean air standards and clean water standards at the
facility in which the contract is being performed.

The Contractor agrees to insert the substance of this clause into any nonexempt subcontract, including this
subparagraph 48.4.

INDIAN PREFERENCE

The Contractor agrees:

48.1.1 To give preference in employment opportunities under this contract to the greatest extent feasible to
Indians who can perform required work, regardless of age (subject to existing laws and regulations),
sex, religion, or Tribal affiliation. To the maximum extent feasible and consistent with the efficient
performance of this contract, the Contractor further agrees to give preference to the greatest extent
feasible in employment and training opportunities under this contract to Indians who are not fully
qualified to perform regardless of age (subject to existing laws and regulations), sex, religion, or
tribal affiliation.

48.1.2 The Contractor also agrees to give preference to Indian Organizations and Indian-owners economic
enterprises in the awarding of any subcontracts to the greatest extent feasible and consistent with the
efficient performance of this contract. The Contractor shall maintain statistical records as are
necessary to indicate compliance with this paragraph.

In connection with the Indian employment preference requirements of this clause, the Contractor shall

provide opportunities for on-the-job training incident to such employment that will increase the vocational

effectiveness of an Indian employee.

If the Contractor is unable to fill its employment and training opportunities after giving full consideration to

Indians as required by this clause, those needs may be satisfied by selection of persons other than Indian in

accordance with applicable fair employment practices.

If no Indian organizations or Indian-owned economic enterprises are available under reasonable terms and

conditions, including price, for awarding of subcontracts in connection with the work performed under this

contract, the Contractor agrees to comply with the provisions of this contract by applying fair, competitive
contracting practices.

As used in this clause:

a) The term "Indian" means a person who is a member of an Indian Tribe or qualifies as a California
Indian according to federal law. If the Contractor has reason to doubt that a person seeking
employment preference is an Indian, the Contractor shall grant the preference but shall require the
individual to provide evidence within 30 days from start of employment.

b) The term “Indian Tribe" means an Indian Tribe, pueblo, band, nation, or other organized group or
community, including any Alaska Native village or regional or village corporation as defined in or
established pursuant to the Alaska Native Claims Settlement Act (85 Stat. 688; 43 U.S.C. 16311)
which is recognized as eligible for the special programs and services provided by the United States
to Indian because of their status as Indians.

c) The term “Indian Organization" means the governing body of any Indian Tribe or entity established
or recognized by such governing body in accordance with the Indian Financing Act of 1974 (88
Stat. 77; 25 U.S.C. 1451); and,

d) The term "Indian-owned Economic Enterprise" means any Indian-owned commercial, industrial, or
business activity established or organized for the purpose of profit, provided that such Indian
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Tribal Employment Rights Ordinance and Workforce Protection Act
Approved June 8, 2015

SECTION 2 - Administration of TERO Ordinance

Section 2.1 The TERO Commission

(@)
(b)

(©)

(d)

(€)

Establishment. There is hereby created a Tribal Employment Rights Commission.

Number, Tenure, Nomination and Qualifications of the Commissioners. The Board shall consist of six
(6) Commissioners. A Commissioner shall be a person of at least twenty-one (21) years of age, and a
majority of the Commissioners shall be enrolled Tribal Members. No employee of the TERO Office and
no owner or employee of a Certified Business shall be eligible to serve on the Commission. The Tribal
Council shall designate two (2) Tribal Council members as its representatives on the TERO Commission;
the designated Tribal Council representatives shall serve for the duration of their term unless removed by
the Tribal Council prior to completing their term. All other Commissioners shall be appointed by the
Tribal Council for staggered four (4) year terms, and each Commissioner appointed shall hold office until
such Commissioner’s successor is appointed. Commissioners shall be from each tribal district when
possible.

Vacancies; Removal. Any vacancy occurring in the Commission due to the removal or resignation of a
Commissioner shall be filled by the Tribal Council in a manner prescribed by the Tribal Council
following the advertisement of the position. Any Commissioner may be removed from office at any time
by the Tribal Council for cause, subject to notice and opportunity for a hearing before the Council. Upon
a Commissioner's resignation, death, or disability, the Tribal Council shall act to fill the position. If the
vacancy was left by a Commissioner who was a designated Tribal Council member, then such vacancy
must be filled with a new Tribal Council member.

Conflicts of Interest. Situations which result in actual or even potential conflicts of interest must be
avoided. Personal, social and economic relationships which may impair a Commissioner’s ability to
exercise good judgment on behalf of the Tribe, or which give the appearance of such impairment, create
an actual or potential conflict of interest. Any Commissioner involved in such a relationship must
immediately and fully disclose the nature of the relationship to the full Commission so a determination
can be made as to whether an actual or potential conflict exists, and if so, how to correct the situation.

Compensation. Commissioners shall receive a stipend for the following purposes as consideration for
their time in conducting Karuk Tribal business, when funds exist.

1) Regular and Special Meetings of the TERO Commission,

2) Attendance at off-site meetings when attending on behalf of the TERO Commission,
3) Participation as a panel member for interviews,

4) Required Hearings of the TERO Commission,

5) Attendance at Training Sessions on behalf of the TERO Commission.
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()] Mileage. Commissioners shall be reimbursed in accordance with current Federal reimbursement rates for
privately owned vehicle use to conduct TERO business based upon the shortest route to the destination,
when funds exist.

Section 2.2 Powers and Duties of Commission

The TERO Commission shall report directly to the Tribal Council. The TERO Commission shall have the
following powers and duties:

@) To develop an annual operating budget for the necessary implementation and enforcement of this Act.

(b) To hire staff; to secure and obligate funding from the Tribal Council and all other sources as necessary to
carry out its duties.

(© To issue rules, regulations, interpretations, and guidelines for Indian preference as is necessary to
implement and enforce this Act. Such rules and regulations shall become effective upon written approval
of the Tribal Council.

(d) To establish a Tribal Skills Bank as a means of providing qualified Indian employees to employers doing
business with the Tribe.

(e) To certify Karuk Indian Firms, for purposes of Indian preference, minority business contract eligibility,
and other purposes.

()] To ensure that that all employers doing business with the Tribe are registered with the TERO Office. To
be registered, a business must have an Indian Preference plan.

(9) To investigate complaints regarding any violation of this Act. The Commission shall also investigate
possible violations on its own initiative

(h) To hold hearings on and determine any matter under its authority, including hearings necessary to the
issuance, modification, and revocation of any permit or license, as well as any hearing regarding
violations of this Act. The Commission shall develop procedures to govern its hearings, and is authorized
to issue compliance orders and sanctions for violations of this Act.

Q) To enter into cooperative agreements with state and federal agencies in order to implement the intent of
this Act. Any such agreements must be approved by Tribal Council prior to taking effect.

() To establish policies and procedures governing all activities of the TERO Commission and the TERO
Office,

(K) To hold public hearings on tribal employment rights issues.

M To hold hearings to adjudicate complaints and appeals from the actions of the TERO Director using the
procedures set forth in this Act.

Section 2.3 Establishment of the TERO Office

@ Establishment. There is hereby created a Tribal Employment Rights Office. The TERO Director shall
oversee this Office.
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(b) Supervision. The Tribal Chairperson shall have supervisory authority to direct the TERO Director with
respect to administrative duties.

(© Qualifications. The TERO Director shall have such administrative ability, education, and training as the
Tribal Council determines, with advice from the TERO Commission.

Section 2.4 Powers and Duties of the TERO Office

The TERO Director shall have the authority to carry out the day-to-day operations of the TERO Office, to enforce
this Act, and to employ and supervise staff of the TERO Office and such other authority as is convenient or
necessary to the efficient administration of this Act.

In addition, the TERO Director shall have the following powers and duties:

@) To establish procedures, forms and internal policies necessary to carry out the purposes of this Act;

(b) To maintain a current list of Certified Indian Owned Businesses;

(©) To coordinate training and mentorship programs for Tribal Members, Indians, and Certified Businesses;

(d) To hire staff; to secure and obligate funding from the Tribal Council and all other sources as necessary to
carry out the duties of the TERO Director.

(e To maintain a Tribal Skills Bank;
()] To investigate complaints alleging violations of this Act;

(9) To make recommendations to the TERO Commission regarding issuance of orders and assessments of
penalties to remedy violations of this Act, and to represent the TERO Office at hearings and appeals
before the TERO Commission, any court or other adjudicatory body, and any proceedings before the
Tribal Council; and

(h) To ensure that the TERO Fee is assessed and recovered on applicable contracts.

Section 2.5:  Tribal Employment Rights Fee
A tribal employment rights fee is imposed as follows:

@) Employers. Every employer with a contract or agreement in the amount of $2,500.00 or more shall pay
a fee of two percent (2%) of the total amount of the contract, regardless of where the work is performed.
This applies to all employers doing business with the Tribe or one of its affiliated tribal entities. The
Tribal Council at its discretion may exempt an employer from this requirement.

(b) Non-Tribal Businesses on Tribal Lands. All non-tribal businesses with a place of business on tribal
lands and annual net income shall pay an annual fee of two percent (2%) of annual net income to the
TERO Office.
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Section 2.6:  Fee Collection and Expenditure
The TERO fee shall be collected by the Tribe’s Fiscal Department and credited to the TERO Account.
Section 2.7 Certification of Businesses

@ Business Categories

An applicant may seek to be certified for preference in one of the following two categories:

@ Tribal Business. A Tribal Entity must own, operate, manage and control 100% of the day-to-day
operations of the business.

2 Tribal Member Business. Enrolled Karuk Tribal Members must own, operate, manage and
control at least 51% of the day-to-day management and operations of the business.

(b) Requirements for Certification

The TERO Office will evaluate the application for certification based on factors, including, but not limited to, the
following:

(1) Ownership

The firm must be 51% or more enrolled Karuk Tribal Member-owned. The applicant must demonstrate
the following:

@ Formal Ownership. That the enrolled Karuk Tribal Member own(s) 51% or more of the
partnership, corporation, or other arrangement for which the application is being submitted. Such
ownership must be embodied in the firm’s Originating documents, such as its stock ownership or
partnership agreement. Ownership includes:

(b) Assets. The enrolled Karuk Tribal Member owns 51% or more of the assets and equipment, will
receive 51% or more of the firm's assets upon dissolution, and will receive 51% or more of the
profits, and interest.

(© Control. The enrolled Karuk Tribal Member’s 51% or more ownership provides him or her with
a majority of voting rights or other decisional authority and that all decisions of the firm are to be
made by a majority vote except where otherwise required by law.

() Value. The enrolled Karuk Tribal Member provided real value for his or her 51% or more
ownership by providing capital, equipment, real property, or similar assets commensurate with
the value of his or her ownership share. It will not be considered "real value" if the enrolled
Karuk Tribal Member purchased his or her ownership share, directly or indirectly, through a
promissory note, the ultimate creditor of which is the non-Karuk Tribal Member owner of the
firm or an immediate relation thereof, or any similar arrangement, unless a convincing showing
can be made that the enrolled Karuk Tribal Member brought such special skills, marketing
connections, or similar benefits to the firm that there is a good reason to believe the arrangement
would have been entered into even if there was no Tribal preference program in existence.
Where the enrolled Karuk Tribal Member participant can demonstrate that he or she could not
pay good value for his or her 51% or more Indian ownership because the normal capital sources
were closed to him or her because he or she is an Indian, that person may satisfy this requirement
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by demonstrating further that he or she extended his or her capital-raising capability as far as
possible, such that the enrolled Karuk Tribal Member participant clearly is at risk in the business
in relationship to his or her means.

(e Profit. The enrolled Karuk Tribal Member owner(s) will receive 51% or more of all profits. If
there is any provision that gives the non-Karuk owner a greater share of the profits, in whatever
form and under whatever name, such as through management fees, equipment rental fees, or
bonuses tied to profits, certification will be denied. Salary scales will be reviewed to ensure the
relative salaries being paid Indian and non-Indian owners are consistent with the skills of the
parties and are not being used to circumvent the requirement that enrolled Karuk Tribal Member
owners receive 51% or more of the profits.

2 Management and Control

The firm must be under significant Indian management and control. The firm must be able to
demonstrate that: one or more of the Indian owners must be substantially involved, as a senior level
official, in the day-to-day management of the firm as his or her primary employment activity.

The Indian owner does not have to be the "Chief Executive Officer."

However, he or she must, through prior experience or training, have substantial occupational ties to the
area of business in which the firm is engaged such that he or she is qualified to serve in the senior level
position and is sufficiently knowledgeable about the firm's activities to be accountable to the Tribe for the
firm's activities.

This provision may be waived when:

@) The firm is 100% Indian owned and the Chief Executive Officer is the spouse and/or parent of the
owner(s), the family lives on or near the Tribe’s service area, and the majority of employees are
Indian; or

(b) The firm is modeled on a publicly-held corporation such that it is owned by 10 or more persons,
is at least 70% Indian-owned, the Chief Executive Officer and the highest-salaried employee in
the firm is/are Indian, and a majority of the employees are Indian.

3) Integrity of Structure

There must be good reason to believe that the firm was not established solely or primarily to take
advantage of the Indian preference program. In evaluating an applicant under this criterion the TERO
will consider the factors set out below. The TERO shall exercise broad discretion in applying these
criteria in order to preserve the integrity of the Indian preference program and in questionable cases shall
deny certification.

@ History of the Firm: Whether the history of the firm provides reason to believe it was established
primarily to take advantage of the Tribal preference program, and in particular whether the firm, a
portion of the firm, or key actors in the firm originally were associated with a non-Indian owned
business that gained little of business value in terms of capital, expertise, equipment, etc., by
adding ownership or by merging with an Indian firm.
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(b) Employees: Whether key non-Indian employees of the applicant are former employees of a non-
Indian firm with which the Indian firm is or has been affiliated, through a joint venture or other
arrangement, such that there is reason to believe the non-Indian firm is controlling the applicant.
Whether Indians are employed in all or most of the positions for which qualified Indians are
available. A high percentage of non-Indian employees in such positions will provide reason to
believe the firm was established primarily to benefit non-Indians.

© Relative Experience and Resources: Whether the experience, expertise, resources, etc., of the
non-Indian partner(s) is so much greater than that of the Indian(s) that there is little sound
business reason for the non-Indian to accept a junior role in the firm other than to be able to take
advantage of the Indian preference program.

(@) Brokers

Brokers will be certified only if they are dealers who own, operate, or maintain a store, warehouse, or
other establishment in which the commaodities being supplied are bought, kept in stock, and sold to the
public in the usual course of business; provided, that this requirement shall not apply where the applicant
demonstrates that it is customary and usual in the area of trade for a broker/dealer not to maintain an
establishment and to keep the commodities in stock.

) Manufacturing Companies
In determining whether or not a manufacturing firm is 51% Indian- owned and controlled, the

Commission shall be guided by the Small Business Administration Standard Operating Procedures on
certifying firms as eligible for the 8(a) program.

Section 2.8 Application Procedures

(a)

(b)

(©)

(d)

Application for Certification: A business seeking certification as a Certified Business or registration for a
particular category of business shall submit a completed application to the TERO Office on a form
provided by the TERO Office.

Issuance of Certification: The TERO Director shall exercise broad discretion in reviewing the application
and supporting documents in order to preserve the integrity of the Tribal preference program. If the
TERO Director has any question as to the applicant’s fulfillment of one of the requirements, the TERO
Director may deny the application and refuse to submit the application to the TERO Commission for final
approval.

Appeal of Denial of Application: The applicant may request a hearing before the TERO Commission to
appeal a denial of an application. The principal(s) of the business shall be present at the hearing and shall
have the opportunity to present evidence in support of their case. The decision of the TERO Commission
shall be final and binding and not subject to any further appeal.

Businesses Certified Prior to the Adoption of these Criteria;

@ Each business granted Tribal preference certification by the Tribe prior to the effective date of
this Act shall submit a new application to the TERO Office within ninety (90) days to be
recertified. If the TERO Director denies recertification, the business may appeal the decision to
the TERO Commission.
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2 Change in Status and Annual Updates: Each Certified Business shall be in compliance with all
certification requirements at all times during the solicitation, evaluation, and awarding of
contracts and shall report in writing to the TERO Office any changes in its responses to the
certification application and/or supporting documents within sixty (60) days after such changes
have occurred. Each Certified Business shall update the information provided in its initial
application paperwork on an annual basis.

Section 2.9 Withdrawal of Certification

(@ Initiation of Proceedings: The TERO Director may initiate proceedings to withdraw or suspend the
certification of any businesses as warranted. The TERO Director shall provide written notice to the
business that its Certification is being re-evaluated. The business shall have ten (10) days in which to
respond and provide additional documentation.

(b) Finding: The TERO Director shall prepare a Recommendation to the TERO Commission regarding
whether the business continues to meet the eligibility requirements for certification and make a
determination of withdrawal or suspension of certification based on the available information. The
Recommendation shall be submitted to the TERO Commission for a final determination. The TERO
Commission shall provide the business a written notice of its decision.

(c) Request for Reconsideration: Upon receiving the Notice of Decision from the TERO Commission, a
business shall have ten (10) days in which to make a request that the Commission reconsider its
decision. To be considered, any Request for Reconsideration must be accompanied by additional
evidence not already before the Commission.

SECTION 3 - Indian Preference

Section 3.1 Findings and Intent

A principal goal of the Karuk Tribe is to promote the general welfare of all Karuk people by providing
employment preference to tribal members and their descendants.

It shall be the policy of the Tribe to affect a program of preferential treatment for Karuk Tribal Members, their
descendants, Indians, and enterprises which are owned and controlled by Tribal Members and/or Indians in order
to:

@ Provide employment opportunities for Tribal Members, Enrolled Descendant Tribal Members, and
Indians,

(b) Promote sound and productive free enterprise,

(c)  Provide maximum contracting and subcontracting opportunities for enterprises which are owned and
controlled by Tribal Members and/or Indians, and

(d)  Provide the Tribe quality goods and services that are fair, reasonable and cost effective.
Section 3.2 Hiring Preference in Employment

(@  All Employers working for or on behalf of the Karuk Tribe and its affiliated Tribal Entities must follow
these hiring preferences:
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(©)

Section 3.3

)

(a)

2)

In the event that more than one applicant meets the threshold for a position as defined in this Act,
preference shall be given in the following order:

Enrolled Karuk Tribal Member

(b) Enrolled Karuk Descendent Member

(c) Spouse of an Enrolled Karuk Tribal Member or Parent
of a Enrolled Karuk Tribal Member who is under the

age of 18.

(d) Enrolled Member of another Federally Recognized
Tribe.

(e Veterans
() Non-Indian
In the event that a position of employment is funded in whole or in part by any federal grant

and/or contract or other public funding where Tribal Preference is not allowed, preference shall
be given to Indians over Non-Indians.

Job Qualifications and Business Necessity. No employer shall use any threshold, job qualification

criteria, or other personnel requirements that serve as barriers to Tribal Preference in employment, as
determined by TERO, unless the Employer can demonstrate that such criteria or requirements are
required by business necessity.

Preference for Indian Owned Business

All employers shall give preference to certified Indian owned businesses. If there are no qualified
certified Indian owned businesses, then a non-Indian owned business may be used.

Tribal Employment Rights Ordinance O-8



KARUK TRIBAL WAGE RATES

Updated April 2011

Position: Rate:
CARPENTER 17.00
CEMENT MASON 16.00
ELECTRICIAN 18.00
LABORER 12.00
PAINTER 13.00
PLUMBER 18.00
ROOFER 14.00
SHEET METAL WORKER 18.00
BRIDGE BUILDER 17.00
PILE DRIVER 23.00
MILLWRIGHT 18.00
LINE CONSTRUCTION 22.00
COMMUNICATION SYS 18.00
HEAVY EQUIP OPERAT 16.00
IRON WORKERS 17.00
PLASTERER 16.00
BRICK TENDER 16.00
LANDSCAPE/GARDEN 12.00
DRYWALL FINISHER 16.00
GLAZIER 14.00
SOFT FLOOR LAYER 15.00
TRUCK DRIVER 13.00
TILE SETTER 15.00
BRICK LAYER 17.00
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2.3

4.2

4.3

5.2

5.3

5.4

SPECIAL PROVISIONS

SCOPE OF WORK
See Modifications and Additions, Page S-1.

SITE CONDITIONS

The work shall be performed in Hoopa, California, Humboldt County.

The Contractor shall determine actual site conditions with regard to surface vegetation, trees, stumps, and
other miscellaneous obstacles to construction. The Contractor shall perform, at no additional cost, all
necessary clearing, grubbing, and disposal of these and other obstacles including existing abandoned utilities
in order to do work required by the contract.

Locations, materials, and sizes of any utilities shown are approximate only and are not meant to be a
complete representation of all utilities actually present. The Contractor shall determine exact locations and
details from the responsible utility authority.

CONTRACT DOCUMENTS
A maximum of three sets of contract drawings and specifications (if applicable) will be furnished without
charge to the Contractor at award of this contract.

PRE-CONSTRUCTION CONFERENCE AND PROJECT MEETINGS

Prior to commencing work, the Contractor shall be required to participate in a pre-construction conference
with the Owner, Engineer, and other representatives designated by the owner (if necessary). The purpose of
this conference will be to discuss the authorities, duties, and responsibilities of parties involved and to plan
operating procedures mutually satisfactory to those involved. It will also present an opportunity to resolve
any questions regarding performance under the contract, which have not been previously resolved.

To enable orderly review of progress during construction and to provide for systematic discussion of
problems, the Owner may conduct project meetings throughout the construction period. In general project
meetings may be held as needed in accordance with a mutually acceptable schedule. The purpose of the
meetings is to analyze problems that might arise between the community, the Tribe, and the Contractor,
relative to execution of the work.

Persons designated by the Contractor to attend and participate in project meetings shall have all required
authority to commit the Contractor to solutions as agreed upon in the project meetings. The agenda shall be
made available to all parties at least 24 hours in advance of the meeting. To the maximum extent practicable,
project meetings shall be held at the job site.

CONTRACT PROGRESS SCHEDULE
The Contractor shall prepare three copies of a Contract Progress Schedule in accordance with these
instructions and submit to the Owner as required.
The Schedule shall show:

a) the Contractor's name and address;

b) the Project Name and number as shown on the Contract;

c) the Starting Date, and Completion Date as shown on the contract;

d) the calendar weeks (i.e., 1/1/13) for those weeks that work is scheduled.
Every major item of work shall be listed in logical sequence and in sufficient detail to identify the element.
Each item shall have an allotted duration of weeks shown by a solid line. Below this line there shall be space
to chart the actual progress of the work.
The progress schedule shall be updated weekly and submitted to the Contract Manager.
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5.5

5.6

6.2

d)

€)

In the event the contract is modified, changing the progress of the work, adding or deleting work, or
changing the original completion date, a revised progress schedule will be prepared and submitted to the
Contract Manager.

Care should be taken to plan the work in such a manner that it can be accomplished as stated in this
schedule. If for any reason it becomes known that any part of the progress will be delayed, this fact should
be reported to the Contract Manager.

MEASUREMENT AND PAYMENT

Payment shall be based on the actual quantities completed and shall represent full compensation under the
contract. The price for the completed item of work shall also include all applicable state and local sales or
other taxes. TERO tax equaling 2% of the total contract price shall be deducted in its entirety from the initial
pay request or incrementally from payment.

Items of work listed in the Bid Schedule may include but not be limited to the following items:
Mobilization And Bonds: Measurement and payment for mobilization and bonds shall be on a lump sum
basis. Partial payment for mobilization and bonds shall be made upon the percent complete of the total
project at the time of partial payment request.

Site Clearing and Grubbing: Measurement and payment for site clearing and grubbing shall be on a lump
sum basis. The price paid shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals necessary to do all the work involved in site clearing and grubbing, removal of
existing concrete and AC slabs, and removal of existing abandoned utilities, and as directed by the
Engineer.

Removal of Topsoil, Grading of Building Pads & Driveways: Measurement and payment for stripping of
topsoil, site grading of building pads and driveways shall be on a lump sum basis. The price paid shall
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals necessary to
do all the work involved in site clearing and grubbing, stripping and stockpiling topsoil, excavation and
disposal of unsuitable native material, removal of existing concrete and AC slabs, removal of existing
abandoned utilities, import of suitable backfill material and compaction as specified in the contract
documents, provide and install drainage appurtenances, and as directed by the Engineer.

Installation of Electrical Utilities: Measurement and payment for installation of electrical utilities shall be
on a lump sum basis. The price paid shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals necessary to do all the work involved in supplying and installing the utilities
including excavation and shoring of trenches, disposal of excess or unsuitable native material, installation of
transformers, street lights, and conduit, testing, connection of services to main supply, backfill and
compaction as specified in the contract documents, and as directed by the Engineer.

Installation of Sewer & Water Utilities: Measurement and payment for installation of water and sewer
utilities shall be on a lump sum basis. The price paid shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals necessary to do all the work involved in supplying and installing
the utilities including excavation and shoring of trenches, disposal of excess or unsuitable native material,
installation of pipe work or conduit, testing and disinfection, connection of services to main supply, backfill
and compaction as specified in the contract documents, and as directed by the Engineer.

CONTRACT SUBMITTAL REQUIREMENTS
The Contractor shall furnish material submittals, shop drawings operation and maintenance manuals, and as-
built drawings in accordance with any requirements detailed in the Technical Specifications.

LAWS AND PERMITS AFFECTING WORK

The Contractor shall at all times observe and comply with Federal, State, City, and County Laws, Tribal
ordinances and regulations (including requisition of the Tribal Historical Preservation Officer (THPO)
clearance and Tribal Employment Rights Ordinance) which in any manner affect the conduct of the work,
and all such orders and decrees as exist at the present and which may be enacted later by legislative bodies
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9.2

9.3

10.
10.1

10.2

10.3

11.
111

12.
12.1

or tribunals having legal jurisdiction or authority over the work all other required permits, certificates and
licenses shall be obtained by and at the expense of the Contractor. No pleas of misunderstanding or
ignorance thereof will be considered. The Contractor shall be wholly responsible for any claim or liability
arising from or based on the violation of any such law, ordinance, regulations, order or decree.

MAINTENANCE OF UTILITIES AND SITE FACILITIES

The Contractor is responsible to determine the exact location of any and all utilities not specifically located
on the plans and to protect them from damage during construction. Should any utility be damaged or
disturbed, the Contractor shall immediately notify the Owner and the owner of the damaged utility. Any and
all damage that results from work under the contract shall be promptly repaired at the expense of the
Contractor.

During the progress of work, the Contractor shall protect all existing vegetation, structures, sidewalks,
streets, mailboxes, ditches, culverts, signposts, fences, driveways, and similar items. If the Contractor must
remove or disturb these facilities, provision shall be made to maintain a temporary facility serving the same
purpose as that which it was intended to replace. Damage caused by the Contractor’s negligence, over
excavation or any of the Contractor’s operations to vegetation, structures, sidewalks, streets, mailboxes,
ditches, culverts, signposts, fences, driveways and similar items shall be promptly restored at the
Contractor’s expense. Upon completion of the work, the Contractor shall restore all such facilities to a
condition at least equal to that existing prior to construction. The Contractor shall not obstruct access to the
site.

The Contractor shall perform his work at all times in a manner to ensure minimal obstruction to traffic and
minimal inconvenience to the general public.

NOTIFICATION AND INSPECTION

Final inspection will be made by the Owner when requested and when the Contractor advises that all the
materials have been furnished, all the work as been performed, and all the construction provided for by the
contract has been completed in accordance with its terms.

Request for final inspection shall be submitted in writing by the Contractor to the Owner at least five
working days prior to the requested date of final inspection to allow sufficient preparation and scheduling by
Owner.

The Contractor may be charged with additional cost of re-inspection when the work is not ready at the time
specified by the Contractor and re-inspection or re-test is necessary. Acceptance will be made by the Owner
on the date when all materials, work or other requirements of the drawings, specifications and contract are
furnished or completed. The Contractor will be advised in writing of the date the work is determined to be
completed and accepted and until such acceptance the Contractor will be responsible for all work performed
and materials delivered.

CLEANUP AND FINISH GRADING

The Contractor shall restore all areas disturbed by the construction to a condition at least equal to that
existing prior to construction. Excess construction materials, equipment, tools, waste excavation, and
rubbish shall be removed. Excavated areas shall be finish graded to provide drainage as required by the
drawings and specifications, or in the absence of specific requirements, to provide drainage away from the
facilities constructed and to provide drainage away from excavated areas and installed facilities.

ORDER OF PRECEDENCE
In the event of an inconsistency between provisions of this contract, the inconsistency shall be resolved by
giving precedence in the following order:

a) Bid Schedule, and Terms and Conditions of Contract.

b) Written bidding instructions.

c) Special Provisions.
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d)
e)

9)

General Provisions.
Submittals.

Technical Specifications.
Drawings.
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TECHNICAL SPECIFICATIONS

1. None.
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DRAWINGS

1. Proposed Floorplan
2 Bedroom
2 Bath
Approximately 1,352 Square Feet (26* x 52°)
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MODIFICATIONS AND ADDITIONS

Rice Lane Home Replacement Project

Scope of Work
1. SCOPE OF WORK
1.1 Successful bid shall include all necessary materials, labor, equipment, permits, and fees necessary to replace

12

13

14

15

1.6

1.7
1.8
19
1.10
111

1.12
1.13

1.14
1.15

1.16
1.17

one single family home based on a provided floorplan on Rice Lane in Hoopa, California (Humboldt
County) as described in the related contract documents, plans and specifications.

A mandatory site visit is required prior to bidding. Contact Doug Goodwin to schedule. Bidders who have
previously made a site visit exempt.

Bid shall include an engineered permanent concrete foundation including poured concrete footings and split
face CMU block skirting with two crawl space access doors. Block skirting shall be a minimum of three
courses. Foundation design shall provide for an appropriate crawl space vapor barrier and venting.

Bid shall include one (1) covered 100 square foot deck with ramp at front entry door, and one (1) 32 square
foot deck with stairs at rear utility room entry door. Cement landings shall be provided at termination of
ramp and stairs. Decking and railing material shall be Cedar or Redwood. Successful bid shall include
preparation of engineered design for decks/stairs/ramps/roof and necessary permits. Roof design over front
deck shall be of a dormer/gable type with appropriate venting and soffiting throughout; roof pitch shall
match the home. ALL deck/stair/ramp posts shall be securely mounted to a concrete pier using a standoff
style post base. Final deck design shall be submitted to the owner for approval BEFORE submittal to the
County building department. Successful bid shall include an appropriate transparent sealant/finish to be
applied to the finished deck surfaces.

Bid shall include locating all utility stub outs in the field and providing all labor, materials, permits, and fees
necessary to make final connections to these utilities. Exception: Bidders shall provide a 3’x6°x3 %”
concrete pad and open trench to facilitate placement of propane tank. Propane tank and related plumbing
and connections outside of the home shall be provided by the others, coordinated by Owner.

Cook stove shall be propane. All other appliances shall be electric. Bid shall include a $2,000 allowance
for providing and installing clothes washer, clothes dryer, and dishwasher. Cook stove, refrigerator, range
hood, and water heater shall be included in the manufactured home appliance package.

Finished flooring shall be linoleum in Kitchen, bath, and utility room. Balance of home (Living Area(s) and
Bedroom) shall be carpet over pad. Bid shall include flooring upgrade from the base option available.
Colors and finishes shall be chosen by homeowner.

Manufactured home shall include all available ADA related options such as appropriate counter height,
accessible lavatory, bath, and kitchen fixtures, appropriate door sizing and hardware, and an appropriately
sized and barrier free shower stall.

Home shall have a standard roof snow load rating.

Bid shall include supplying and installing a Lopi Liberty freestanding wood stove, including all required
venting, pipes, and hearth.

Bid shall include electric central heating and air conditioning system.

Fencing or landscape features that are removed or damaged during the course of the project shall be
replaced by the contractor at no additional cost to the owner.

Title to manufactured home shall be in the homeowners’ name.

Bid shall include all necessary materials, labor, permits, and fees to demolish and remove the existing home
located at the project site.

Contact Doug Goodwin dgoodwin2@karuk.us or (530) 493-1414, extension 3112 with questions.

Tribal wage rates will apply (as included), Indian preference, and TERO Tax of 2% will apply to the total
awarded contract amount.

Modifications and Additions S-1



