
 

 

Request for Proposal 

20-RFQ-002 

For More Information:  Ryan Hammer, 530-493-1600 , rhammer@karuk.us  

Proposal Deadline: Friday, November 15
th

, 2019 2019, no later than 5:00 pm (PST)  

 

The Karuk Tribe requests proposals from qualified firms for the following scope of work: develop a set of schematic 

drawings and cost estimates for the renovation and expansion of the multipurpose room “old gym” located at 64236 

Second Avenue in Happy Camp, CA. The drawing should be for the renovation and redesign of the space including 

additional square footage for offices and a rest room.  This building is believed to have been built in the 1940’s - 

1950’s and has tested positive for mold and lead based paint. The cost estimates should reflect the recommended 

type of construction and implementation schedule. 

 

Due to the age and condition of the facility the selected firm will be required to visit the site during the planning and 

redesign phase of the project to ensure that all drawings and estimates are accurate and feasible. It is understood that 

these planning documents shall be delivered to the Karuk Tribe no later than 30 days from the date of selection.   

 

Firms  must be include a statement of qualifications or resume with their submission.  It is understood that this 

document may be submitted to funding sources in the future as a means to obtain funding for the renovation of this 

facility. Once a firm is selected a site visit will be scheduled to ocurr within 10 days.   

 

 

SCOPE OF WORK 

 

1. Schematic Drawing: 

Firm shall coordinate with project team to redesign the existing space to maximize utilization as well as expand 

the building foot print to include additional offices.  Final project will include: 

 Large community gathering room/meeting area 

 Restroom 

 Men/women’s showers/rest rooms  (existing showers are original and will need complete rebuild) 

 Commercial Kitchen (existing kitchen is original and will need complete rebuild) 

 Food Storage and Ice Machine 

 Table/chair & Emergency supply storage area 

 3 Offices and possible conference room 

 

2. Cost Estimate and Implementation Schedule: 

 Cost estimate and cost per square foot 

 List of renovations and per remediation’s 

 Implementation Schedule 

 

3. Additional conditions to be considered: 

 Upgrade or replacement to electrical 

 Upgrade or replacement of all lighting 

 Complete redesign of plumbing and waste water as current pipes are original and are deteriorating in 

concrete slab.  

 Mold mitigation 



 Lead-based paint mitigation 

 All windows are original 

 Review and recommend changes to HVAC system 

 Upgrades to all surface materials to modernize, maximize energy efficiency and create a safe facility 

for community and employee use. 

 Please note that the roof was completely replaced in 2017. 

Responses must be hand, mail, or email delivered by Friday, November  15
th

,  2019, no later than 5:00 pm 

(PST) to: 

Emma Lee Perez, Contract Compliance Specialist  

Karuk Tribe – Administration Office  

64236 Second Avenue  

P.O. Box 1016  

Happy Camp, CA 96039  

Faxes will not be accepted  
Emails will be accepted at: emmaleeperez@karuk.us 
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APPENDIX B 

To Request for Lump Sum Fixed-Price Quotation 

 

LUMP SUM FIXED PRICE QUOTATION 

 

ITEM PRICE 

Schematic Drawing 

 

 

Cost Estimate and Schedule 

 

 

 

TOTAL 

 

 

  $ 

 

Indian Preference will apply in the selection process in accordance with the Tribal Employment Rights 

Ordinance (TERO) and/or Indian Preference Act of 1934 (Title 25, USC, Section 47), based on funding 

source requirements. 

 

All contracts that exceed $2,500.00 shall be subject to a two percent (2%) Tribal Employment Rights Fee in 

accordance with the TERO Ordinance. 

 

 


